



Date: 05.12.2026

Project: NCSD TONOPAH HIGH SCHOOL SPORTS COMPLEX – (F & I)

Drawings Date: 04.20.2026 **Plan Issue:** BID SET **Addendums:** 1 + CLARIFICATIONS 1 & 2

DIV 08: DOORS, FRAMES, HARDWARE:

- 15 EA - HOLLOW METAL DOORS
- 15 EA - HOLLOW METAL FRAMES
 - Qualification: (Alum / Glass Doors By Others.)
 - Qualification: (Hollow metal frames are furnished only as part of the material package.)
- Division 08 Hardware Installation at Listed Openings
 - Qualification: (Excludes Aluminum/Glass/Storefront Hardware)
 - Qualification: (Excludes Access Control Hardware under Division 28 by Others/Security Contractor)

BASE TOTAL TO PROVIDE THE ABOVE SPECIFIED \$65,351.00

ADD ALTERNATES:

- **ADD ALTERNATE NO. 1:**
Provide panic hardware at opening 106 per Door Schedule Remark 2.

Base proposal includes hardware as specified in Section 087100 hardware sets 01–06 only. Hardware Set 01 does not include required panic hardware at opening 106. This alternate includes material procurement and installation associated with revised hardware requirements at this opening.
- **ADD: \$1,657.04**
- **ADD ALTERNATE NO. 2:**
Provide upgraded exterior door and frame assemblies to increase thermal performance.

Base proposal exterior assemblies achieve an approximate R-Value of 2.44 utilizing standard masonry frames and thermally enhanced cores. This alternate includes upgraded assemblies achieving approximately R-Value 2.78, which is the maximum performance available for the specified assemblies.

*Any questions please call Steve Berkabile or Torrey Hash
209 W. Mayflower Avenue, N. Las Vegas, NV 89030 | 702.431.4171 | Fax: 702.431.4064*



- **ADD: \$8,640.28**

- **ADD ALTERNATE NO. 3:**
Provide door, frame, and hardware mock-up assembly.

Base proposal excludes mock-up assemblies. This alternate includes material procurement and installation associated with one mock-up opening assembly.

- **ADD: \$2,797.60**

- **ADD ALTERNATE NO. 4:**
Provide installation of manufacturer supplied hollow metal frame assemblies furnished as part of the base material package.

Alternate includes labor for installation of manufacturer supplied hollow metal frame assemblies only.

Excludes drywall framing, backing, blocking, drywall installation, taping, finishing, sealing, grouting, field welding, field fabrication, patching, painting, and non-standard anchorage conditions, all by others.

- **ADD: \$9,750.00**

PROJECT QUALIFICATIONS & CLARIFICATIONS:

- The following qualifications, clarifications, exclusions, and assumptions are specifically incorporated into this proposal and form part of the base bid.
- Proposal is based upon NCSD Tonopah High School Sports Complex bid documents dated 04/20/2026, Bid Set, including Addendum 1 and Clarifications 1 & 2.
- Material pricing is based upon Hallgren Proposal #11255 dated 05/12/2026 including all associated supplier qualifications, clarifications, exclusions, lead times, and conditions unless specifically modified herein.
- Proposal specifically excludes all material and hardware for openings 102B, 106A, 112, and 113 per Hallgren Proposal #11255.
- Base proposal includes hardware as specified in Section 087100 hardware sets 01–06 only. Hardware Set 07 is excluded.
- Opening 106 is assigned Remark 2 indicating panic hardware requirements; however, Hardware Set 01 does not include panic hardware. Panic hardware at opening 106 is excluded from base proposal and shall be addressed by Add Alternate No. 1.
- Hollow metal doors and frames are based upon Curries products, an ASSA Abloy company, as referenced within Hallgren Proposal #11255.
- Section 2.03.B.2 identifies a minimum R-Value requirement of 6.0. Base proposal exterior door/frame assemblies achieve an approximate R-Value of 2.44 utilizing standard masonry frames and thermally enhanced cores. Add Alternate No. 2 has been provided for upgraded

*Any questions please call Steve Berkabile or Torrey Hash
209 W. Mayflower Avenue, N. Las Vegas, NV 89030 | 702.431.4171 | Fax: 702.431.4064*



assemblies achieving approximately R-Value 2.78, which is the maximum performance available for the specified assemblies.

- STC-rated assemblies are excluded as no specific STC-rated door requirements were identified within the bid documents or opening schedule.
- Mock-up assemblies are excluded from the base proposal and shall be addressed by Add Alternate No. 3 if required.
- Attic stock is excluded from the base proposal.
- Electrified hardware scope is limited strictly to physical installation at the opening.
- Trash removal is limited to disposal into GC-provided dumpster only.
- Material lead times are based upon current manufacturer availability and remain subject to production schedules, escalation, tariffs, surcharges, and market conditions beyond supplier control.
- Proposal pricing is subject to adjustment for revisions to plans, specifications, hardware sets, opening quantities, scope changes, schedule impacts, phased installation requirements, or delayed material release.
- Proposal includes furnish of specified hollow metal doors, hollow metal frames, and Division 08 finish hardware, along with installation of doors and finish hardware only at included openings.
- Hollow metal frame installation, including welded frames, frame setting, anchorage, alignment, grouting, and field welding, is by others/framing contractor.
- Proposal includes furnish and installation of specified hollow metal doors and Division 08 finish hardware only. Hollow metal frames are furnished as part of the supplier material package and installation is excluded unless Add Alternate No. 4 is accepted.
- Any scope not specifically identified herein is excluded.

GENERAL EXCLUSIONS: (Boilerplate):

- Excludes Any/All Aluminum or Storefront Openings by Glass/Glazing Subcontractor.
- Excludes Any/All Millwork Opening's. Including: Casing and Wood Jambs by Others/Millwork Subcontractor.
- Excludes Any/All Glass or Glazing.
- Excludes Access Control Hardware Specified Under Division 28 Low-voltage / Subcontractor
- Excludes Any/All Power Supplies and Associated Electrical Hookups Provided by Division 28 Low-voltage Subcontractor
- Excludes Any/All Electrical Wiring. All hook-ups / Connections are made Door Only.
- Excludes Any/All Overhead Coil Doors/Roll-up Doors.
- Excludes installation of hollow metal frame assemblies unless specifically included by accepted alternate.
- Excludes Gates & Gate Hardware

PRICING & TERMS:

- Proposal valid for 90 days
- Grand total subject to change pending final quantities or design changes.
- Standard payment terms: Net 30; retainage withheld per contract.
- Price subject to adjustment if supplier release delays exceed 120 days of Installation Schedule.

*Any questions please call Steve Berkabile or Torrey Hash
209 W. Mayflower Avenue, N. Las Vegas, NV 89030 | 702.431.4171 | Fax: 702.431.4064*