



Attachment A Review Log

TRSD Highlands HS Baseball & Softball Complex

22-01-005

Approved By	Approval Stamp	Reviewed By	Reviewed Stamp
Tim Roley	Tim Roley 09/06/2022	Brett Bennett	Brett Bennett 9/9/22
Jason Bartels	Bartels 9.9.22	Billy Lee	Billy 9-8-22
Matt Wade	Matt Wade 09/09/2022	Sierra Staton	Sierra Staton 09/02/2022 11:16:46 AM

Final Session; add Invitees: Anne Tall, Erin Hicks, Kathleen Hamilton, Liz Pippett, Inger Pippett

Subcontractor: PTS Masonry, Inc.

Anticipated Material Procurement Start Date: 8/15/2022

Anticipated Start Date: 10/4/2022

*Phase Code	04-1000-10000	Dollar Amount	\$353,711
-------------	---------------	---------------	-----------

TOTAL	\$353,711.00
--------------	---------------------

Example

Include a summary of
how we get to the
contract amount on
the cover sheet



Base Bid	\$374,533.00
Dry Packing	\$2,500.00
Deduct: East Ticket Booth	<u><u>-\$23,322.00</u></u>
	\$353,711.00

Example



ATTACHMENT A SCOPE OF WORK

Project Name: TRUSD - Highlands High School Baseball and Softball Complex

CORE Project No: 22-01-005

Subcontractor:

PTS Masonry, Inc.
7117 Tokay Avenue
Sacramento, CA 95828
Phone: (916) 369-2144
Contact Person: Robert Estrella
Email: Robert@ptsasonry.com

LUMP SUM BASE BID FOR LABOR, MATERIAL, TAX, AND FREIGHT

\$353,711.00

No Bond Included

Subcontractor has accounted for, as part of this lump sum Subcontract, any and all potential material, equipment, and labor cost increases over the course of the project, unless otherwise noted in the Scope of Work.

SCOPE OF WORK:

1. Subcontractor shall perform the Scope of Work generally described as:

Masonry

2. Subcontractor shall provide a complete turnkey, (i.e., furnish and install), Scope of Work in accordance with Contract Documents to include, but not be limited to:
 - A. Subcontractor shall notify the local underground utility service prior to commencing with any underground work on-site. All results to be provided to Contractor for as-built documentation purposes.
 - B. **Masonry** – Provide all materials, labor, equipment, and supervision for a Scope of Work per plans and specifications. This Scope of Work shall include, but not be limited to:
 - i. Supply and install all Masonry and Masonry accessories including, running bond walls, control joints, control joint expansion material, caps, pilasters, bond beams, columns, ties and anchors.
 - ii. Supply and install all Masonry and Masonry accessories for the softball and baseball backstop walls.
 - iii. Provide Concrete Masonry Unit grout cap at parapet walls.
 - iv. Provide all drypacking as needed.
 - v. Provide core drilling for angles and ledgers, which will be laid out by the Steel subcontractor. Coordinate this install with Steel subcontractor and Contractor.
 1. Receive, offload, layout and install all steel embeds to be set into Masonry systems FOB to jobsite by others, including steel lintels, flashings, embed plates, bearing plates, anchor bolts, and sleeves.
 - a. Grout embeds in place if required.
 - b. Coordinate installation and location with respective subcontractors.
 - vi. Include furnishing and installing all non-shrink (or similar) grout at all embeds set into Masonry construction.
 - vii. Grout all door frames in place as Masonry walls go up.
 - viii. Where masonry stem walls bear on concrete footings, Masonry Subcontractor shall be responsible for cleaning and removing all debris from top of footing as necessary to place masonry units.

- ix. Solid grout all beam pockets in Masonry construction after structural steel erection, as indicated. Provide and install face shells to conceal beam pockets at all exposed beam pockets.
- x. Provide all scaffolding for installation as needed.
- xi. Furnish and install all Masonry lintel, door opening, and window/relight opening shoring in masonry walls. Window opening shoring shall have a horizontal member at 24" and 42" AFF.
- xii. Supply and place all mortar and grout including prisms, mix design(s), test samples, pigment, and admixture as specified.
- xiii. Excess mortar on the backside of all masonry joints is to be troweled and mortar removed from the wall cavity to allow for the entire inside cavity of Concrete Masonry Unit walls to be completely filled with the specified grout material.
- xiv. Subcontractor shall coordinate in the layout of Masonry work from lines and grades established by others including embeds, control joints, and all openings.
- xv. Clean, point up, and repair if required, all Masonry work as required for application of final finishes by others. Point all Masonry including Masonry that will not be exposed.
- xvi. Coordinate with other subcontractors for the installation of their materials and systems in Masonry work. Core drill Masonry to receive embedded bolts, studs, electrical boxes and other accessories. Coordinate with affected subcontractors and provide templates for layout and support of anchor bolts and studs during grouting.
- xvii. Supply and install all Concrete Masonry Unit reinforcing. Also provide all vertical reinforcing layout on the rebar template that shall be provided by Concrete subcontractor. Masonry Subcontractor also to verify proper lap lengths of all vertical reinforcing prior to foundations being poured.
- xviii. Provide all hoisting for Masonry and rebar materials.
- xix. Provide all scaffolding as needed and comply with OSHA requirements. Coordinate placement of scaffolding with Contractor. Provide, install, and maintain top of wall rain/weather protection that will not blow away until Roofing subcontractor dries roof/top of Concrete Masonry Unit walls to limit efflorescence.
- xx. Provide temporary protection against weather and cure Masonry materials as required.
- xxi. Protect adjacent surfaces and finishes from staining or damage during this Scope of Work.
- xxii. Prior to start of work, provide dated and detailed reinforcing steel shop drawings showing sequencing and all areas of work. Provide and install all required weldable rebar with proper lap lengths that shall be welded by others.
- xxiii. Construct Masonry mock-up as indicated and include framing for storefront and window framing elements by others. Subcontractor shall remove mock-up at completion of Masonry work.
- xxiv. Coordinate coring activities in exposed wall areas; vacuum and immediately clean to prevent staining.
- xxv. Supply and maintain rebar safety caps for this Scope of Work.
- xxvi. Leave openings for equipment that will need to be installed before Masonry is completed. Subcontractor shall complete the Masonry work to match the Masonry construction immediately adjacent to the openings, after equipment is installed by others.
- xxvii. Provide all miscellaneous Masonry accessories including but not limited to weeps/vents, cavity drainage material, compression seal, and any additional accessories as required.
- xxviii. Provide necessary blockouts for miscellaneous Mechanical, Electrical and Plumbing Penetrations as required including but not limited to items such as overflow drains and any other penetrations as needed. Contractor and Mechanical, Electrical and Plumbing subcontractors to supply layout and blockouts.
- xxix. Subcontractor shall furnish all material testing and submit test reports for materials included in the Scope of Work. Owner's special inspection and testing of construction is by others.
- xxx. Masonry must be cleaned immediately after grouting for all interior and exterior Concrete Masonry Units. Power washing is unacceptable and will not be allowed upon completion of grouting for all interior and exterior Concrete Masonry Units.

3. Subcontractor has accounted for, as part of this lump sum Subcontract, the fact the Contract Documents may not contain all required details, parts or pieces necessary to provide a complete and functioning system, therefore, it is the responsibility of the Subcontractor to make reasonably inferable assumptions and allowances, as part of their lump sum proposal, so as to help account for design omissions and ensure that all elements associated with the Scope of Work comply with all governing codes and regulations using best engineering practices.

SCOPE OPTIONS:

1. None.

CONSTRUCTION DOCUMENTS:

1. Subcontractor shall adhere to all project specifications within the Project Manual and all project drawings as referenced in the Attachment C – Enumeration of Documents section of this Subcontract, specifically referencing the following:
 - A. Bidding and Contract Requirements – Per Industry Standards - Provide all labor, material, equipment, and services required to furnish and install all items, as it relates to Subcontractor's Scope of Work.
 - B. Division 01 – General Requirements – Provide all labor, material, equipment, and services required to furnish and install all items included in this division of the Project Manual and as it relates to Subcontractor's Scope of Work.
 - C. Section 03 31 00 – Cast-in-Place Concrete – Provide all labor, material, equipment, and services required to furnish and install all items included in this section of the Project Manual, as it relates to Subcontractor's Scope of Work.
 - D. Section 04 22 00 – Concrete Masonry Units – Provide all labor, material, equipment, and services required to furnish and install all items included in this section of the Project Manual.
 - E. Section 05 12 00 – Structural Steel – Provide all labor, material, equipment, and services required to furnish and install all items included in this section of the Project Manual, as it relates to Subcontractor's Scope of Work.
2. Subcontractor shall adhere to all project addendums as referenced in the Attachment C – Enumeration of Documents section of this Subcontract, specifically referencing the following addendums:
 - A. None.
3. All construction documents referenced in the Attachment C – Enumeration of Documents portion of this Subcontract can be downloaded from the following location:
 - A. Procore – 22-01-005 - TRSD Highlands High School Baseball and Softball Complex
 - B. Invite to be sent to project team
 - C. Password: Subcontractor generated

Subcontractor to go to the Procore Software (www.procore.com) and create a login. Subcontractor shall create Username and Password then send corresponding email address to Contractor's PM. Contractor's PM will then email Subcontractor their invite to the Procore project. If the Subcontractor is not familiar with Procore, they may

request additional instructions on how to create a login. CORE's Construction Technology department will then provide the necessary training to get properly setup in Procore.

4. Subcontractor shall adhere to all miscellaneous project modifications, specifically referencing the following directives:
 - A. Pre-Bid RFI's #1-24 - Provide all material, equipment and services as required to furnish and install all items included in directive, as they relate to the Scope of Work.
 - B. Post-Bid RFI's #25-43 - Provide all material, equipment and services as required to furnish and install all items included in directive, as they relate to the Scope of Work.

PROJECT SPECIFIC PROVISIONS:

1. Subcontractor shall provide mobilizations as required to complete the Scope of Work as per the dates set forth on the monthly baseline and weekly look-ahead schedules.
2. This Project will perform a daily huddle and weekly workplan meetings, in which your competent foreman's participation will be required.
3. Each Subcontractor is solely responsible for the coordination, accuracy, and completeness of each submittal provided by your company, as it relates to the intent of the plans and specifications. Each shop drawing and/or product data sheet, etc. shall be stamped by you to indicate your review and approval. Any deviation from the Contract Documents shall be clearly identified and appropriate material substitution request forms completed. All submittals shall be submitted in electronic format online using Procore, www.Procore.com. Training is available online upon request. The Contractor may request up to six (6) physical hard copies of all submittals.

EXCLUSIONS:

1. The following items are specifically excluded from the Subcontractor's Scope of Work:
 - A. Bonds
 - B. Permits
 - C. Concrete Footings
 - D. Miscellaneous Metals
 - E. Welding Protection of any type
 - F. Caulking, Sealants, and Flashings
 - G. Grades
 - H. Precast Concrete Units
 - I. Hot and Cold Weather Requirements
 - J. Lath and Plaster
 - K. Waterproofing and Media Blasting
 - L. Engineering
 - M. Anti-Graffiti Applications
 - N. Shoring and bracing, except as included above.
 - O. Epoxy doweling and Dowel Bending
 - P. Temporary water and power
 - Q. East ticket booth Masonry, per ASI #01

**SUBCONTRACTOR PROPOSAL ("BID") FORM**
SCOPE OF WORK CMU MASONRY**SUBCONTRACTOR**Subcontractor's Firm Name: PTS MASONRYAddress: 7117 TOKAY AVE SACRAMENTO, CA 95828
Mailing Address City State Zip
Physical Address (If Different) City State ZipTelephone: 916-369-2144 Fax: 916-369-6835Contact Name: ROBERT ESTRELLA Email: robert@ptsmasonry.comState Contractor's Board No. #704533 Class Type: C-29**PROPOSAL ("BID") VALUE**Base ("Bid") Proposal: \$374,533.00

Base ("Bid") Proposal Shall Not Include Cost for Bid Bond, Payment & Performance Bonds

Words: Three Hundred Seventy Four Thousand Five Hundred and Thirty Three and Zero Cents**PROPOSAL CONDITIONS**

Proposers shall include in their proposals the cost of providing all labor, material, equipment, supervision, services, taxes, insurances, license, fees, overhead, and profit, etc. necessary or incidentally required to complete the subcontractor trade scope of work including, but not limited to, the attached scope of work and clarifications in accordance with the contract documents, specifications and industry best practice.

Proposing subcontractor confirms that it has visited the site (if necessary), read, understands, and agrees that its proposal is in compliance with all conditions defined in the Notice of Request for Proposals, attached sample Subcontractor Agreement, all insurance requirements, CORE Construction operational and safety requirements, and related Contract Documents.

Any requested changes to CORE's Subcontractor Agreement must be made in writing prior to, or at the time of submission of final pricing proposals. If no change requests are submitted, subcontractor proposer represents that by submitting its proposal that the sample Subcontractor Agreement will be executed by subcontractor without change or alteration.

Subcontractor proposer recognizes that time is of the essence in this proposed subcontract. Subcontractor agrees, that if awarded the subcontract hereunder, it will commence the work to be performed under the contract on the date set by the Contractor in its written Notice to Proceed, continuing the work with diligence and will complete all the work per the scheduled Contract Completion date and milestone date(s) as defined by the schedule.

It is understood that this proposal shall remain in effect, and may not be withdrawn, for a period of sixty (60) days from the date that bids are due to be received.

**BONDING RATES & VALUE**Performance & Payment (P&P) Bond Rate: 1.5% P&P Bond Value: \$4,125.00Words: Four Thousand One Hundred Twenty Five and Zero Cents**ACKNOWLEDGEMENTS**

Subcontractor proposers shall acknowledge, by marking through the box of each applicable item, that the Base ("Bid") Proposal value includes receipt, review, and acceptance/inclusion of each of the following:

- | | |
|---|--|
| ☒ Notice of Request for Proposals | ☒ Contract Documents - Plans |
| ☒ Sample Subcontractor Agreement | ☒ Contract Documents - Specifications |
| ☒ Insurance Requirements | ☐ Contract Documents – Supplemental (If Applicable) |
| ☒ Textura Fee Included | ☐ Hazardous Material Report (If Applicable) |
| ☒ Preliminary Construction Schedule | ☐ Attended Site Visit (Optional) |
| ☒ Logistics Plan | |

Additionally, subcontractor proposers hereby acknowledge receipt of the following addenda and/or clarifications:

ADDENDA**CLARIFICATIONS**

No. _____ Date: _____	No. <u>1</u> Date: <u>MAY 13, 2022</u>
No. _____ Date: _____	No. <u>2</u> Date: <u>MAY 13, 2022</u>
No. _____ Date: _____	No. <u>3</u> Date: <u>MAY 13, 2022</u>
No. _____ Date: _____	No. _____ Date: _____
No. _____ Date: _____	No. _____ Date: _____

NAMING OF LOWER TIER SUBCONTRACTORS

Subcontractor shall provide the following list of lower tier subcontractor(s) to be utilized in the performance of its scope of work. If no lower tier subcontractors are identified, subcontractor represents that by submitting its proposal that it is self-performing all aspects of the associated scope of work.

Name: <u>NONE</u>	Scope of Work: _____	CSCB No.: _____
Name: _____	Scope of Work: _____	CSCB No.: _____
Name: _____	Scope of Work: _____	CSCB No.: _____
Name: _____	Scope of Work: _____	CSCB No.: _____

Example



DISABLED VETERAN BUSINESS ENTERPRISE PARTICIPATION

CORE Construction strongly encourages DVBE participation in this project. The minimum established goal for this project is 3%. Percentage of Total Base ("Bid") Proposal that the subcontractor will contractually commit to utilizing certified M/WBE business in the performance of the work.

100 %

Good Faith Documentation is not required if the percentage of M/WBE commitment is equal to or greater than the minimum goal. If the percentage is less than the minimum goal, proposer must submit Good Faith Effort Documentation.

SCHEDULE COMMITMENT

Subcontractor proposers are to plan and price its base ("bid") proposal to meet the schedule provided. All necessary crews, manpower, shifts, acceleration time, premiums required to meet the schedule durations, if applicable, are to be included. CORE Construction encourages that the subcontractor proposer includes a Voluntary Alternate to provide a more "optimal" schedule duration with a reflective price if applicable.

ALTERNATES TO BASE ("BID") PROPOSAL

If either the contract documents, or CORE Construction (will be indicated in trade specific Scope of Work) identify Alternates to be priced, subcontractor proposer shall identify all labor, material, equipment, supervision, services, taxes, insurances, license, fees, overhead, and profit, etc. necessary or incidentally required to complete the work. Alternates identified by the contract documents or the scope of work documents may or may not be selected and should be priced accordingly.

If the Subcontractor proposer chooses to identify any voluntary alternates, either as value engineering, product substitution, and/or scope of work clarification/deviation, etc. the following lines may be used for this purpose. All required / applicable supporting documentation to support the Voluntary Alternate should be included, or noted as to follow within 24 hours, with the submission of this proposal.

ALTERNATE LISTING

ALTERNATE # NONE LISTED

Description: _____

Add / Deduct (Circle One) (\$ _____)

Words: _____

ALTERNATE # _____

Description: _____

Add / Deduct (Circle One) (\$ _____)

Words: _____

Example



CERTIFICATION

By submitting this proposal, the subcontractor is certifying the following:

- Subcontractor, at the time of submitting its proposal, is in possession of the necessary California State License Board License with the appropriate classification. Subcontractors without a current CSLB license with the appropriate classification at the time of submission of this proposal will be disqualified immediately.
- Subcontractor's failure to follow the complete requirements of this Bid Package may result in disqualification.
- By qualifying any terms of the sample subcontractor agreement, the subcontractor understands that if CORE and the Subcontractor are unable to reach mutual agreeable terms through a good faith effort than its proposal may result in disqualification.
- By signing this Proposal Form, the Subcontractor is legally authorized to commit all resources of the company and is committing to the terms and conditions stated herein. Your signature commits acceptance and compliance with all Sections, Exhibits, Addenda, Clarifications, Etc. to this Proposal Package.

On MAY 19, 2022, Proposer's duly authorized officer approved and submitted this proposal.

Name of Subcontractor's Firm: PTS Masonry

By: (Signature): Robert Estrella

(Typed Name): ROBERT ESTRELLA

As Its: (Position/Title): SR. PROJECT MGR

*** Provide Letter of Authorization if the person signing is not an officer of the company ***

END OF SUBCONTRACTOR PROPOSAL ("BID") FORM

Example

P.T.S. MASONRY INC. (SB/DVBE)

A UTILION INC. COMPANY

7117 Tokay Ave.
Sacramento, California 95828

"A Union Shop"
STATE OF CALIFORNIA SMALL BUSINESS #2012670
STATE OF CALIFORNIA DVBE #2012670
DEPARTMENT OF INDUSTRIAL RELATIONS #1000000391
"A VETERAN OWNED COMPANY"

(916) 369-2144
Fax (916) 369-6835
Ca. Lic. #704533 Exp. 3/31/23

MASONRY BID PROPOSAL

REVISED 6.30.22

Date: 30-Jun-22

CORE CONSTRUCTION

Attn: KRISTIN BORREGO

Job Name: HIGHLAND HS BASEBALL & SOFTBALL IMPROVEMENTS

Job Location: 6601 GUTHRIE ST. NORTH HIGHLANDS CA. 95660

Per Plans & Specifications As Indicated Below

Base Bid: \$360,551.00

Revised	Original Base BID	\$374,533.00
To Include:	Add: Drypacking	\$2,500
	Add: Assist w/ Layout for angles,	\$6,040
	ledgers & connection plates.	
	Deduct: East Ticket Booth	(\$23,322)
		<u>\$360,551.00</u>

- Original Inclusions:**
- 8" CMU BUILDING WALLS & COLUMNS: Splitface Texture 1 side, Standard Color
 - 1 Concession & Bathroom Building
 - Ticket Booths Buildings (3 total)
 - Dugout Structure (4 total, softball & baseball fields)
 - Columns at Ticket Booth locations (9 total)
 - Backstop Walls (2 total, softball & baseball fields)
 - DIV. 4, Section: Masonry Industry Standards . Masonry f'm = 1500 psi
 - Masonry Reinforcing Steel and Grout are Included.
 - Mobilizations: One mobilization is included - add \$2,500 for each additional mobilization.

We have reviewed -3- addenda.

(This bid is based on construction activity between 6:00 am to 3:30 pm Mon. thru Fri. in one continuous operation)

Excludes:	Concrete Footings Cleaning surfaces to receive CMU Precast Concrete Units Lath & Plaster Shoring & Bracing CMU Walls Setting All Frames, Lintels & Ledgers Grouting dimpled door or window frames	Misc. Metals & Welding Caulking, Sealants & Flashings Non-shrink Grout & Drypacking Waterproofing & Media Blasting Anti-Graffiti Applications Epoxy Doweling & Dowel Bending Temporary Water & Power	Protection of Any Type All Layout, Layout Lines & Grades Hot & Cold Weather Requirements Engineering, Testing & Inspections Permits, Fees & Site Licenses Traffic Control Bond Premiums
-----------	---	--	---

This quotation is valid for 30 days from the above date.

PAYMENT SCHEDULE: Monthly progress billings, invoiced for work completed through the end of the month payable in full by the 10th of the following month. Retention percentage withheld by Prime Contractor shall not exceed that held by owner. All rights and privileges contained in the Contract relating to retention and/or substitution of securities therefore shall accrue to Subcontractor.

P.T.S. MASONRY INC., is a Union and bondable organization.

Lewis Winningham

Lewis@ptsasonry.com

office (916) 369-2144

cell (916) 718-7141

Example

This is where we would find the Scope Options Back Up or other pricing - Labeled, Numbered and Highlighted the Scope Option that was included on the Attachment A.

Only include emails that are directly related to these amounts, Note these documents.

This Attachment A did not have any Scope Options so no back up was included

This not is to explain the process with more Detail.



5330 Reno Corporate Dr.
Reno, NV 89511

T 775.525.5757
F 775.345.3316

Subcontractor Proposal Review

Subcontractor: P.T.S. Masonry Inc.

Scopes: Scope 031 - Masonry

Project: Twin Rivers School District Highlands HS Baseball Field

Date: 05/23/22

Attendees:

	Print Name	Company	Role	Sign-In
1.	Tim Roley	CORE Construction	Director of Operations	<i>TR</i>
2.	Jordan Koucky	CORE Construction	Project Manager	via Microsoft Teams
3.	Matt Wade	CORE Construction	Vice President	
4.	Billy Lee	CORE Construction	Superintendent	<i>BL</i>
9.	Sierra Staton	CORE Construction	Assistant Project Manager	<i>SS</i>
10.	Kristen Borrego	CORE Construction	Assistant Preconstruction Manager	via Microsoft Teams
11.	Lewis Winningham	P.T.S. Masonry Inc.	Estimator	<i>LEW</i>
12.	Robert Estrella <i>RE</i>	P.T.S. Masonry Inc.	Sr. Project Manager / Estimator	<i>RE</i>
13.				
14.				
15.				
16.				
17.				
18.				

ADMINISTRATIVE/CONTRACTING

- | | |
|---|---|
| ☐ Insurance Requirements | ☒ Contract Documents – Plans |
| ☒ Textura Fee Included | ☒ Contractor Documents – Specifications |
| ☒ Sample Subcontractor Agreement | ☒ Contract Documents – Supplemental Documents |
| ☒ Notice of Request for Proposals | ☐ Geotechnical Report (If Applicable) |
| ☒ Scope of Work Package | ☒ Hazardous Material Report (5/18) |
| ☒ Schedule | ☐ Attended Site Visit (If Applicable) |
| ☒ Skilled & Trained | ☒ Sales Tax Included |

Form)

Notes:

- Need bid form
- Need Pre-qualification paperwork

SAFETY

- | | |
|--|--|
| ☒ CORE PPE Requirements | ☐ Project Specific Background Checks |
| ☒ DAHA (provided onsite) | ☒ Project Specific Safety Requirements |
| ☒ Safety Manual and SDS Manuals onsite | ☒ Review Staging |
| ☒ Phasing & Logistics Plan | |

www.coreconstruction.com

63662710-0-0-0-0

Example

SCOPE

- Main contacts:
 - o PM:
 - o Superintendent:
- Review the Scope Narrative and Subcontractor's Proposal
 - o Inclusions:
 - They will set sleeves for plumb. If we have them onsite
 - Both colors included
 - Scaffolding included while onsite
 - They will core drill or wet set for subs where needed
 - Cleaning included
 - Tagging Scaffold Included by their workers – does not mind others using scaffolding if tagged
 - Rebar is included
 - Would be fine doing buildings first, then dugouts following
 - o Exclusions or Clarifications to the scope:
 - Installing hollow metal frames – need to be installed by others (will grout frames after set)
 - Does not dry pack
 - o Deviations from the Specifications
 - o Deviations from Plans or Details
- Specific or Unique scope
 - o Scope holes from past experience on this type of project
 - o Inclusions or assumptions to cover grey areas in the scope
- Alternates
- Stamped Calculations
- Notes:
 - o Please review DSA plan check comments

SCHEDULE

- Project Milestones
- LOI – will move forward with work with LOI? - yes
- Phasing & Logistics Plan –
- Milestones Relating to this Scope
- Substantial Completion
- Concurrent Work: no issue
- Notes:
 - o Long lead items (we can release sooner)

Material Procurement

Material	Submittals/Shops	Lead Time	Fabrication	Delivery Date
Block	2 weeks	8-12 weeks		
Rebar				

Activity Durations

Activity	Approx. Start	Duration	Approx. Finish	Manpower
Concession BLDG				
Ticket Booths (3)				
Dugouts				

Example



www.coreconstruction.com

let us know your thoughts on schedule

Example



www.coreconstruction.com

©2015 Core Construction