

NCSD - Tonopah High School Sports Complex

1 Ray Tennant Way, Tonopah, NV 89049, United States of America

Sent proposal: \$399,056

Submitted May 12, 2026 at 9:42 AM PDT

All 5's Construction

2290 Corporate Circle, Suite 110, Henderson, NV 89074, United States of America

Wilson Norris | Superintendent | +1 615-739-8547 | wnorris@all5s.com

Alternates

Fencing at Abandoned Elementary School (per AD1.13)	\$36,307
Fencing at Abandoned Elementary School (per AD1.16)	\$25,640
Propane Tank Enclosure at Abandoned Elementary School	\$26,980
Salvage Existing Fencing at High School Track	-\$10,815

Additional Items:

Provide, Install, and Remove 2800 LF of Temporary Fencing at High School and 2300 LF at Abandoned Elementary School per RFI #17 for duration of project	\$125,000
---	-----------

General Acknowledgments

Bid Docs - HS Sports Complex Plans	Yes
Bid Docs - Exist. ES Demo Plans	Yes

Bond Information

Payment & Performance	1.10	%
-----------------------	------	---

Additional Information

Notes	Good morning Dawn, Please see attached for our finalized proposal. Please let me know if you have any questions or need anything clarified. Thanks again for the opportunity! Sincerely, Wilson Norris wnorris@all5s.com (615)-739-8547
-------	---

Attachments

 All 5's Construction - Final Pr... (1.3 MB)



SUBCONTRACTOR PROPOSAL ("BID") FORM
SCOPE OF WORK: Fencing and Gates

SUBCONTRACTOR

Subcontractor's Firm Name: All 5's Construction, LLC.

Address: 2290 Corporate Circle, Suite 110 Henderson NV 89074
Mailing Address City State Zip

Physical Address (If Different) City State Zip

Telephone: (702)-540-8489 Fax:

Contact Name: Bobby Jelone Email: bjelone@all5s.com

State Contractor's Board No. #0088398 Class Type: B

PROPOSAL CONDITIONS

Proposers shall include in their proposals the cost of providing all labor, material, equipment, supervision, services, taxes, insurances, license, fees, overhead, and profit, etc. necessary or incidentally required to complete the subcontractor trade scope of work including, but not limited to, the attached scope of work and clarifications in accordance with the contract documents, specifications and industry best practice.

Proposing Subcontractor confirms that it has visited the site (if necessary), read, understands, and agrees that its proposal is in compliance with all conditions defined in the Notice of Request for Proposals, attached sample Subcontractor Agreement, all insurance requirements, CORE Construction operational and safety requirements, and related Contract Documents.

Any requested changes to CORE's Subcontractor Agreement must be made in writing prior to, or at the time of submission of final pricing proposals. If no change requests are submitted, Subcontractor proposer represents that by submitting its proposal that the sample Subcontractor Agreement will be executed by Subcontractor without change or alteration.

Subcontractor proposer recognizes that time is of the essence in this proposed subcontract. Subcontractor agrees, that if awarded the subcontract hereunder, it will commence the work to be performed under the contract on the date set by the Contractor in its written Notice to Proceed, continuing the work with diligence and will complete all the work per the scheduled Contract Completion date and milestone date(s) as defined by the schedule.

It is understood that this proposal shall remain in effect, and may not be withdrawn, for a period of sixty (60) days from the date that bids are due to be received.

PROPOSAL ("BID") VALUE

Base ("Bid") Proposal: \$399,056.00

Base ("Bid") Proposal Shall Not Include Cost for Bid Bond, Payment & Performance Bonds

Words: Three Hundred Ninety Nine Thousand Fifty Six Dollars



BONDING RATES & VALUE

Bid Bond Rate: _____ Project Bid Bond Value: _____

Words: _____

Performance & Payment (P&P) Bond Rate: 1.1% **P&P Bond Value:** \$4,389.62

Words: Four Thousand Three Hundred Eighty Nine and Sixty Two Cents

ACKNOWLEDGEMENTS

Subcontractor proposers shall acknowledge, by marking through the box of each applicable item, that the Base ("Bid") Proposal value includes receipt, review, and acceptance/inclusion of each of the following:

- ☒ Notice of Request for Proposals
- ☒ Sample Subcontractor Agreement
- ☒ Insurance Requirements
- ☒ Textura Fee Included
- ☒ Preliminary Construction Schedule
- ☒ Logistics Plan

- ☒ Contract Documents - Plans
- ☒ Contract Documents - Specifications
- ☒ Contract Documents – Supplemental (If Applicable)
- ☒ Geotechnical Report (If Applicable)
- ☒ Hazardous Material Report (if Applicable)

Additionally, Subcontractor proposers hereby acknowledge receipt of the following addenda and/or clarifications:

ADDENDA

No. 1 Date: 5/06/2026
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____

CLARIFICATIONS

No. 1 Date: 5/06/2026
No. 2 Date: 5/07/2026
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____

NAMING OF LOWER TIER SUBCONTRACTORS

Subcontractor shall provide the following list of lower tier subcontractor(s) to be utilized in the performance of its scope of work. If no lower tier subcontractors are identified, subcontractor represents that by submitting its proposal that it is self-performing all aspects of the associated scope of work.

Name: _____ Scope of Work: _____ NSCB No.: _____

Name: _____ Scope of Work: _____ NSCB No.: _____

Name: _____ Scope of Work: _____ NSCB No.: _____

Name: _____ Scope of Work: _____ NSCB No.: _____



DVBE PARTICIPATION

CORE Construction strongly encourages DVBE participation in this project.
The minimum established goal for this scope of work package is 0%.

Percentage of Total Base ("Bid") Proposal that the Subcontractor will contractually commit to utilizing certified DVBE business in the performance of the work. 0 %

Good Faith Documentation is not required if the percentage of DVBE commitment is equal to or greater than the minimum goal. If the percentage is less than the minimum goal, proposer must submit Good Faith Effort Worksheet.

SCHEDULE COMMITMENT

Subcontractor proposers are to plan and price its base ("bid") proposal to meet the schedule provided. All necessary crews, manpower, shifts, acceleration time, premiums required to meet the schedule durations, if applicable, are to be included. CORE Construction encourages that the Subcontractor proposer includes a Voluntary Alternate to provide a more "optimal" schedule duration with a reflective price if applicable.

PROPOSAL ("BID") VALUE BREAKDOWN

Subcontractor proposers should be prepared to provide a preliminary schedule of values (SOV) within 24 hours of submission. SOV should be detailed in accordance with the scope of work, contract documents, schedule, and industry best practices. Breakout labor, material, and all major equipment costs.

ALTERNATES TO BASE ("BID") PROPOSAL

If either the contract documents, or CORE Construction (will be indicated in trade specific Scope of Work) identify Alternates to be priced, Subcontractor proposer shall identify all labor, material, equipment, supervision, services, taxes, insurances, license, fees, overhead, and profit, etc. necessary or incidentally required to complete the work. Alternates identified by the contract documents or the scope of work documents may or may not be selected and should be priced accordingly.

If the Subcontractor proposer chooses to identify any voluntary alternates, either as value engineering, product substitution, and/or scope of work clarification/deviation, etc. the following lines may be used for this purpose. All required / applicable supporting documentation to support the Voluntary Alternate should be included, or noted as to follow within 24 hours, with the submission of this proposal.

ALTERNATE LISTING

ALTERNATE #01 –

Description: Provide and Install Fencing at Abandoned Elementary School per AD1.13

Add / Deduct (Circle One) (\$ 36,307.00)

Words: Thirty Six Thousand Three Hundred Seven Dollars



ALTERNATE #02 –

Description: Provide and Install Fencing at Abandoned Elementary School per AD1.16

Add / Deduct (Circle One) (\$ 25,640.00)

Words: Twenty Five Thousand Six Hundred Forty Dollars

ALTERNATE #03 –

Description: Provide and Install Fencing at Tank Enclosure

Add / Deduct (Circle One) (\$ 26,980.00)

Words: Twenty Six Thousand Nine Hundred Eighty Dollars

ALTERNATE #04 – Provide, Install, and Remove 2800 LF of Temporary Fencing at Highschool and 2300 LF at Abandoned Elementary School per RFI #17 for duration of project

Add / Deduct (Circle One) (\$ 125,000.00)

Words: One Hundred Twenty Five Thousand Dollars

**Alternate #05 - Salvage Chain Link Fencing at 'Where Able' - (\$10,815.00)
Deduct.**

CERTIFICATION

By submitting this proposal, the Subcontractor is certifying the following:

- Subcontractor, at the time of submitting its proposal, is in possession of the necessary Nevada State License Board License with the appropriate classification. Subcontractor without a current NSLB license with the appropriate classification at the time of submission of this proposal will be disqualified immediately.
- Subcontractor's failure to follow the complete requirements of this Bid Package may result in disqualification.
- By qualifying any terms of the sample subcontractor agreement, the Subcontractor understands that if CORE and the Subcontractor are unable to reach mutual agreeable terms through a good faith effort than its proposal may result in disqualification.
- By signing this Proposal Form, the Subcontractor is legally authorized to commit all resources of the company and is committing to the terms and conditions stated herein. Your signature commits acceptance and compliance with all Sections, Exhibits, Addenda, Clarifications, Etc. to this Proposal Package.

On May 12th, 2026, Proposer's duly authorized officer approved and submitted this proposal.

Name of Subcontractor's Firm: All 5's Construction, LLC.

By:

(Signature):

(Typed Name): Bobby Jelone

As Its:

(Position/Title): Director of Equipment, Yard, and Fencing

*** Provide Letter of Authorization if the person signing is not an officer of the company ***

END OF SUBCONTRACTOR PROPOSAL ("BID") FORM



Building Excellence.

May 12th, 2026

Core Construction
Attention: Dawn Duranleau

RE: NCSD – Tonopah High School Sports Complex – Fencing and Gates

Dear Dawn,

Please see the below proposal for the Nye County School District – Tonopah High School Sports Complex Fencing and Gates. This proposal is based on the Architectural Drawing Sheets AD1-10, A1-10, A1-12, A1-13, A1-20, A1-40 by KNIT dated 4/20/2026.

- Provide and Install New 6' Fencing and Gates per keynotes 2-09 & 2-15.....\$399,056.00
 - Gates based off Gate Schedule on sheet A1-20
 - Fence and Gate install includes fence post excavation and concrete pour back per details on sheet A1-20

Please see below for add alternates as requested:

- Provide and Install Fencing at Abandoned Elementary School per AD1.13.....\$36,307.00
- Provide and Install Fencing at Abandoned Elementary School per AD1.16.....\$25,640.00
- Provide and Install Fencing at Tank Enclosure.....\$26,980.00
- Salvage Chain Link Fencing at 'Where Able'.....(\$10,815.00)
- Provide, Install, and Remove 2800 LF of Temporary Fencing at High School and 2300 LF at Abandoned Elementary School per RFI #17 for duration of project.....\$125,000.00

This proposal assumes both parties will agree to a mutually acceptable contract and schedule. This proposal is valid for 30 days from date of this letter.

Qualifications & Assumptions

Proposal is based on eight-hour workdays Monday thru Friday.

This proposal is based on KNIT Architectural Drawings dated 4/20/26. Any changes to drawings after these sets will need to be re-evaluated for cost impacts.

Proposal based on Clarification No. 1 dated 5/6/26 and Clarification No. 2 dated 5/7/26.

Inclusions

Union Labor
Daily Clean Up
All required PPE and Safety Equipment for All 5's employees
Assume jobsite water is available
Assume dumpster and/or concrete washout onsite.
Assume restrooms provided.
Shop Drawings as required
Spoil Removal included for Fence Post Footings

Exclusions

Proposal does not include bond, our Bond Rate is 1.10%
Engineering
Permit and inspection fees
All third party QC testing
Any additional repairs or quantity not explicitly called out on the drawings
Driven posts for temporary fencing add/alternate. Temporary fence to be installed on stands only.
Any x-ray or subsurface investigation
Caliche Removal
Overtime
Liquidated damages
Repair or replacement of any existing concrete, asphalt, or landscaping
Potholing
Core drilling
OCIP or CCIP is excluded
Dumpsters and portable restrooms
Temporary power
Layout
Provide or Install of inserts/sleeves prior to pour

If you have any questions, please do not hesitate to call me.

Respectfully submitted,

All 5's Construction



Bobby Jelone, Director of Fencing and Equipment
C: (702) 540-8489