



SUBCONTRACTOR PROPOSAL ("BID") FORM
SCOPE OF WORK: 030 - Concrete

SUBCONTRACTOR

Subcontractor's Firm Name: XL Concrete Masonry LLC.

Address: 4460 Riviera Ridge Avenue, Las Vegas, NV 89115
Mailing Address City State Zip

Same
Physical Address (If Different) City State Zip

Telephone: 702.898.9808 Fax: 702.898.9820

Contact Name: Chad Stepanek Email: cstepanek@xlconcretemasonry.com

State Contractor's Board No. 80662 (Unlimited) Class Type: C-5

PROPOSAL CONDITIONS

Proposers shall include in their proposals the cost of providing all labor, material, equipment, supervision, services, taxes, insurances, license, fees, overhead, and profit, etc. necessary or incidentally required to complete the subcontractor trade scope of work including, but not limited to, the attached scope of work and clarifications in accordance with the contract documents, specifications and industry best practice.

Proposing Subcontractor confirms that it has visited the site (if necessary), read, understands, and agrees that its proposal is in compliance with all conditions defined in the Notice of Request for Proposals, attached sample Subcontractor Agreement, all insurance requirements, CORE Construction operational and safety requirements, and related Contract Documents.

Any requested changes to CORE's Subcontractor Agreement must be made in writing prior to, or at the time of submission of final pricing proposals. If no change requests are submitted, Subcontractor proposer represents that by submitting its proposal that the sample Subcontractor Agreement will be executed by Subcontractor without change or alteration.

Subcontractor proposer recognizes that time is of the essence in this proposed subcontract. Subcontractor agrees, that if awarded the subcontract hereunder, it will commence the work to be performed under the contract on the date set by the Contractor in its written Notice to Proceed, continuing the work with diligence and will complete all the work per the scheduled Contract Completion date and milestone date(s) as defined by the schedule.

It is understood that this proposal shall remain in effect, and may not be withdrawn, for a period of sixty (60) days from the date that bids are due to be received.

PROPOSAL ("BID") VALUE

Base ("Bid") Proposal: \$1,605,417.00

Base ("Bid") Proposal Shall Not Include Cost for Bid Bond, Payment & Performance Bonds

Words: One Million Six Hundred Five Thousand Four Hundred Seventeen Dollars



BONDING RATES & VALUE

Bid Bond Rate: N/A Project Bid Bond Value: N/A

Words: N/A

Performance & Payment (P&P) Bond Rate: 1.5% **P&P Bond Value:** \$24,082.00

Words: Twenty Four Thousand Eighty Two Dollars

ACKNOWLEDGEMENTS

Subcontractor proposers shall acknowledge, by marking through the box of each applicable item, that the Base ("Bid") Proposal value includes receipt, review, and acceptance/inclusion of each of the following:

- | | |
|---|---|
| ☐ Notice of Request for Proposals | ☐ Contract Documents - Plans |
| ☐ Sample Subcontractor Agreement | ☐ Contract Documents - Specifications |
| ☐ Insurance Requirements | ☐ Contract Documents – Supplemental (If Applicable) |
| ☐ Textura Fee Included | ☐ Geotechnical Report (If Applicable) |
| ☒ Preliminary Construction Schedule | ☒ Hazardous Material Report (if Applicable) |
| ☐ Logistics Plan (Not Provided) | |

Additionally, Subcontractor proposers hereby acknowledge receipt of the following addenda and/or clarifications:

ADDENDA

No. 1 Date: 2026.05.06
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____

CLARIFICATIONS

No. 1 Date: 2026.05.06
No. 2 Date: 2026.05.07
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____

NAMING OF LOWER TIER SUBCONTRACTORS

Subcontractor shall provide the following list of lower tier subcontractor(s) to be utilized in the performance of its scope of work. If no lower tier subcontractors are identified, subcontractor represents that by submitting its proposal that it is self-performing all aspects of the associated scope of work.

Name: Subcontractors TBD Scope of Work: _____ NSCB No.: _____

Name: _____ Scope of Work: _____ NSCB No.: _____

Name: _____ Scope of Work: _____ NSCB No.: _____

Name: _____ Scope of Work: _____ NSCB No.: _____



DVBE PARTICIPATION

CORE Construction strongly encourages DVBE participation in this project.
The minimum established goal for this scope of work package is 0%.

Percentage of Total Base ("Bid") Proposal that the Subcontractor will contractually commit to utilizing certified DVBE business in the performance of the work.

0 %

Good Faith Documentation is not required if the percentage of DVBE commitment is equal to or greater than the minimum goal. If the percentage is less than the minimum goal, proposer must submit Good Faith Effort Worksheet.

SCHEDULE COMMITMENT

Subcontractor proposers are to plan and price its base ("bid") proposal to meet the schedule provided. All necessary crews, manpower, shifts, acceleration time, premiums required to meet the schedule durations, if applicable, are to be included. CORE Construction encourages that the Subcontractor proposer includes a Voluntary Alternate to provide a more "optimal" schedule duration with a reflective price if applicable.

PROPOSAL ("BID") VALUE BREAKDOWN

Subcontractor proposers should be prepared to provide a preliminary schedule of values (SOV) within 24 hours of submission. SOV should be detailed in accordance with the scope of work, contract documents, schedule, and industry best practices. Breakout labor, material, and all major equipment costs.

ALTERNATES TO BASE ("BID") PROPOSAL

If either the contract documents, or CORE Construction (will be indicated in trade specific Scope of Work) identify Alternates to be priced, Subcontractor proposer shall identify all labor, material, equipment, supervision, services, taxes, insurances, license, fees, overhead, and profit, etc. necessary or incidentally required to complete the work. Alternates identified by the contract documents or the scope of work documents may or may not be selected and should be priced accordingly.

If the Subcontractor proposer chooses to identify any voluntary alternates, either as value engineering, product substitution, and/or scope of work clarification/deviation, etc. the following lines may be used for this purpose. All required / applicable supporting documentation to support the Voluntary Alternate should be included, or noted as to follow within 24 hours, with the submission of this proposal.

ALTERNATE LISTING

ALTERNATE #01 –

Description: 030.01 - ADD - (3) Flag Pole Footings (Flag Poles Supplied / Installed By Others)

Add / Deduct (Circle One) (\$ 9,672.00)

Words: Nine Thousand Six Hundred Seventy Two Dollars



ALTERNATE #02 –

Description: N/A

Add / Deduct (Circle One) (\$ _____)

Words: _____

ALTERNATE #03 –

Description: N/A

Add / Deduct (Circle One) (\$ _____)

Words: _____

ALTERNATE #04 –

Description: N/A

Add / Deduct (Circle One) (\$ _____)

Words: _____

CERTIFICATION

By submitting this proposal, the Subcontractor is certifying the following:

- Subcontractor, at the time of submitting its proposal, is in possession of the necessary Nevada State License Board License with the appropriate classification. Subcontractor without a current NSLB license with the appropriate classification at the time of submission of this proposal will be disqualified immediately.
- Subcontractor's failure to follow the complete requirements of this Bid Package may result in disqualification.
- By qualifying any terms of the sample subcontractor agreement, the Subcontractor understands that if CORE and the Subcontractor are unable to reach mutual agreeable terms through a good faith effort than its proposal may result in disqualification.
- By signing this Proposal Form, the Subcontractor is legally authorized to commit all resources of the company and is committing to the terms and conditions stated herein. Your signature commits acceptance and compliance with all Sections, Exhibits, Addenda, Clarifications, Etc. to this Proposal Package.

On May 12, 2026, Proposer's duly authorized officer approved and submitted this proposal.

Name of Subcontractor's Firm: XL Concrete Masonry LLC.

By: (Signature): _____

(Typed Name): Chad Stepanek

As Its: (Position/Title): VP of Estimating

*** Provide Letter of Authorization if the person signing is not an officer of the company ***

END OF SUBCONTRACTOR PROPOSAL ("BID") FORM



Concrete and Masonry Proposal

Date: May 12, 2026

General Contractor / Owner Name: CORE West Inc.

Project Name: NCSD - Tonopah HS Sports Complex - Tonopah, Nevada

Description of Project Scope and Included Plans / Specifications / Revisions:

Concrete and masonry scope of work per the following: Civil Drawings: C1 - C3 dated 03.27.2026; MG - UT2 dated 04.14.2026; Landscape Drawings: L0.00 - L2.03 dated 04.20.2026; Architectural Drawings: AD1-10 - A11-10 dated 04.20.2026; Structural Drawings: S0-00 - S4-01 dated 04.20.2026; Geotechnical Report dated 01.21.2025; Specification Sections 03 10 00, 30 20 00, 03 30 00, 32 13 13, 04 05 03, and 04 20 16 dated 04.20.2026. Addendum 1, and Clarifications 1 and 2 acknowledged. No other documents noted.

Package 030 - Concrete (Including Reinforcement - See Qualifications on Page 2 for UNREINFORCED Site Concrete Items)..... \$ 1,605,417

Includes the Following: Foundations and SOG per S1-30, S1-40, and S2-10

Alternates:

ADD - Alternate 030.01 - (3) Flagpole Footings ONLY (Flag Poles Supplied / Installed By Others)..... \$ 9,672

Package 031 - Masonry (Including Reinforcement)..... \$ 267,417

** Due to the location of the project, ALL concrete and masonry grout to be manufactured with LOCALLY AVAILABLE aggregates and cement.

** ALL concrete and masonry grout batch tickets to be hand written (excludes computer generated batch tickets).

Qualifications:

- 1) Concrete material pricing is valid through **08/31/27** and to be reaffirmed if proposal is not accepted within 10 days of the proposal date. All concrete placed after that date will be subject to a price increase of **\$10.79** per cubic yard - increase expires on **02/28/28**.
- 2) Due to current market conditions, reinforcing material pricing cannot be held longer than **(10) days** and must be re-quoted prior to contract award.
- 3) To secure reinforcing material pricing, reinforcing material to be billed and paid in full prior to ordering of material - otherwise increases will apply if received.

PAGE 1 / 4

XL Concrete Masonry LLC – 4460 Riviera Ridge Ave., Las Vegas, NV 89115

P: (702) 898-9808 – F: (702) 898-9820 www.XLConcreteMasonry.com

NEVADA Lic. #64558 C-18, #80662 C-5, #82739 B, #82740 C-19, #82741 C-20, #83361 C-14A (All Unlimited) WASHINGTON Lic. #XLCONCM774NS

CALIFORNIA Lic. #1010112 B, C-8, C-29, C-50 CALIFORNIA DIR #1000427008 IDAHO Lic. #RCE-47099 UTAH Lic. #11099219-5501

ARIZONA ROC Lic. #344872 C-31, #344873 C-9



Concrete and Masonry Proposal

Date: May 12, 2026

General Contractor / Owner Name: CORE West Inc.

Project Name: NCSD - Tonopah HS Sports Complex - Tonopah, Nevada

Included Scope:

All Scope Include - State of Nevada - Southern Nevada Rural Region Prevailing Wage Rates - Decision Dated 10.01.2025

Package 030 - Concrete:

Concessions Building Footings, Score Board Footings, and Home Bleacher / Press Box Footings ONLY:

Layout, Excavate, and Compact Footings (Spoils Stock Piled On Site for Haul Off By Others)
Back Fill Footings and CMU Stem Walls with Native Soils
Install Anchor Bols for Steel Columns at Press Box Footings / Set Steel Columns for Scoreboard (Columns FBO)
Supply / Place / Finish Footing Concrete

Concessions Building SOG:

Fine Grade AB and Supply / Install 6" of Class 2 AB Under SOG (Building Pad Prepared / Compacted By Others to +/- .10' Balanced)
Supply / Install Vapor Barrier Directly Under SOG
Supply / Place / Finish SOG Concrete - Including Soff Cutting of Control Joints and Chemical Cure
Mock Up Slab on Grade (Demo / Haul Off By Others)

Ste Concrete Scope:

4" Standard Gray Broom Finish Sidewalls UNREINFORCED per Key Note 2-19 / A1-12 and A1-13 with 1.0 LB / CY of Fiber Mesh per 32 13 13
Shot Put and Discus Pads UNREINFORCED per Details A and B / L1.06
Concrete Curbs per Details D and G / L1.03 (Locations Included per Layout Indicated on Detail A / L1.03)
Pole Vault Box Concrete UNREINFORCED per Detail D / L1.07 (Metal Pole Vault Box FBO)
Sand Pit Curbs per Details A and B / L1.07
Concrete at Drain per E and F / L1.03 - Excavate, Form, and Pour Concrete ONLY - UNREINFORCED (Supply/Install of Trench Drain By Others)
- Locations Included per Layout Indicated on Detail A / L1.03
- Detail F / L1.03 - Concrete to be 18" W x 12" T // Detail E / L1.03 - Concrete to be 18" x 36" Depth x 10'-0" L at (5) Locations per A / L1.03
Install (4) Bollards at Electrical Distribution Board per Key Note 2-25 / A1-12 (Materials FBO)
Supply / Install 6" Class II AB under Sidewalks and Discus / Shot Put Pads ONLY (ALL Subgrade Prepared/Compacted to +/- .10' Balanced BY OTHERS)
Stock Pile ALL Spoils On Site for Haul Off By Others
Concrete Washout Containers for ALL Concrete Scope

Package 031 - Masonry (Concessions Building ONLY):

CMU per Plans
Reinforcement and Grout per Plans
Setting of HM Door Frames in CMU Walls (Supplied By Others Prior to the Start of the CMU Scope)
Install of Structural Steel Embedded Items in CMU Walls (Provided by Others / Shop Drawings by Others)
Scaffolding as Required for CMU Scope Only
Grout Beam Pockets / Dry Packing of Embeds in CMU Walls / Temporary Shoring of Openings in CMU Walls
Integral Water Repellants in CMU and Mortar
Trash and CMU Debris to GC Provided Dumpsters
Concrete Washouts



Concrete and Masonry Proposal

Date: May 12, 2026

General Contractor / Owner Name: CORE West Inc.

Project Name: NCSD - Tonopah HS Sports Complex - Tonopah, Nevada

Excluded Scope:

Permits / Fees / Testing and Inspection Costs
Survey / Staking (Contractor to Provide XLCM With Survey Cut Sheets Prior to Starting Any Building Layout)
Temporary Site Fencing
Traffic and Pedestrian Controls
Warranty Periods Beyond 1 Year or Other Extended Warranties of Any Kind
Parking Costs of Any Kind (GC to Provide Adequate On Site Parking for Employees)
Engineering of Any Kind (Contractor to Provide CAD Files for XLCM's Use in Creating Shop Drawings)
Payment and Performance Bonds
Costs for OCIP or CCIP Policies of Any Kind (Proposal Includes Insurance Costs Based on XLCM's Rates Only)
Overtime, Shift Work, Multiple Shifts, or Accelerated Schedule (Price Above Based on (5) - 8 Hour Days per Week During Normal Day Time Shift)
Temporary Water (On-Site Water Source To be Provided by Others for Site Dust Control) / Temporary Power
Liquidated Damages Clauses in the Prime Contract, Specs, or Otherwise
Supply / Install / Maintain SWPPP Scope of Any Kind
Termite Pre-Treatments or Other Pest Controls
Trash Dumpsters
De-Watering, De-Mucking, Pumping, Or Other Work Due to Rain or Groundwater Events / Remedial Work Due to Wind or Weather Events
Hot or Cold Weather Cost Impacts / Provisions / Protection of Any Kind (Labor, Materials, Hot / Chilled Water, Accelerator, Tenting, Heating, Blanketing, Ground Thawing, Extended Pour Durations, Reduced Production, Etc.)
Over-Excavation of Foundations or Building Pad / Mass Excavation or Mass Back Filling / Cutting Back of Building Pad to Inside of Foundation Lines
MPE Scope of Any Kind - Excavation, Back Filling, Compaction, Grading, Stay Forms, Sleeves (Supply or Layout), or Any Other Scope
Utility Scope of Any Kind - Drop Inlets, Man Holes, Head Walls, RCB, RCP, Utility Encasements, Excavation / Backfilling, or Other Utility Scope Items
Caliche / Hard Rock - Excavation, Hard-Dig, Removal or Additional Concrete or Edge Forming of Footings Due to Caliche / Hard Rock Conditions
Slurry Back Fill of MPE / Utility Trenching of Any Kind
Wet Curing / Moist Cover Curing
Colored, Stained, Stamped, or Exposed Aggregate Concrete
Sealers, Hardeners, Densifiers
Epoxy Coatings, Polished Concrete, or Other Slab Finishes
Water Proofing, Insulation, Caulking, Joint Sealants, Flashing
Fiber Reinforcement or Other Admixtures (I.E. - Water Proofing, Corrosion Inhibiting, Shrinkage Reducing, Etc.) - Unless Specifically Included
Mechanical or Housekeeping Pads
Supply of Embedded Items (Bolts, Weld Plates, Ledgers, Bollards, Nosing's, Etc.), Templates Materials, or Assembly of Bolts to Templates
Haul Off of Footing and/or Other Spoils from the Site
Regrading of Aggregate Base After Other Trades Scope of Work (MPE or Otherwise)



Concrete and Masonry Proposal

Date: May 12, 2026

General Contractor / Owner Name: CORE West Inc.

Project Name: NCSD - Tonopah HS Sports Complex - Tonopah, Nevada

Excluded Scope (Continued):

Supply / Prep Ledgers (Ledgers to be Provided Ready to Set with All Bolts, Nelson Studs, or Other Items Attached)
Supply / Install Trench Drains or Grates of Any Kind
Supply / Install Top of Wall Nailers on CMU Walls
Multiple Mobilizations for Building Concrete Scope (One Mobilization is Included Only)
Multiple Mobilizations for Site Concrete Scope (One Mobilization is Included Only) - ALL Sitework to be Constructed During ONE Mobilization
Layout, Supply, and/or Install of Post Installed Structural Steel Items of Any Kind (Ledgers, Weld Plates, or Any Other Items Installed with Titan Bolts, Expansion Anchors, Drill / Epoxy Bolts, or Other Similar Fasteners)
Daytime Concrete Placements (Contractor to Provide the Ability for Night Placement at No Cost to This Subcontractor)
Epoxy Coated / Galvanized / Stainless Steel Rebar
Welding of Any Kind
Supply / Install Hand Rails, Sleeves for Hand Rails, and/or Core Drilling for Hand Rails
Grinding of SOG Due to Curling or Other Slab Imperfections // Repair of SOG Cracking of Any Kind
Strip Pouring of SOG or Pour Size Limitations of Any Kind
Supply / Install of Slot / Trench Drain per Details E and F / L1.03 or Other Details and/or Associated Plumbing for Trench Drain System
Slip Resistive Aggregate Finish per Division 32 13 13, Section 2.5, Item B
Grading or Supply / Install Aggregate Base for Synthetic Turf or Other Athletic Surfaces of Any Kind
Supply / Install Sports Equipment or Associated Footings of Any Kind (Discus Cage Footings, Football Goal Posts, High Jump Equipment, or Other Similar Items)
ALL Scope Associated with Detail K / GD - "Typical Field Trench" or Similar Details
Supply / Install Aggregate Base under Curbs / Trench Drain Concrete (Curbs / Trench Drain Concrete to be Placed on Compacted Native Soils By Others)
Subgrade Preparations for Curbs / Sidewalks (Subgrade to be Prepared / Compacted BY OTHERS)
Reinforcement in Sidewalks of Any Kind
ALL Site Concrete Scope Not Specifically Listed as "Included" on Page 2
Curbs Under Site Fencing of Any Kind - Shown per A1-20 or Similar Locations (Other Than Specifically Included Curbs Noted on Page 2)
Light Pole Bases of Any Kind (Field Lighting or Other) - Musco Pole Diagram Indicates "Precast Base By Musco Lighting" per E0-05
Pavement Markings or Other Similar Scope per 32 13 13 // Scope Related to 32 13 73 - Concrete Paving Joint Sealants
Footings for Visitor Side Bleachers (Footings Included for "Home Bleachers" ONLY per S1-40)

Retention shall not exceed 5%. Progress payments to be received by the 15th of the month following the month of the invoice.
This proposal excludes union requirements or PLA Agreements of any kind.

This proposal is void if not accepted within 10 days.

Prepared By: Chad Stepanek - Estimator

PAGE 4 / 4

XL Concrete Masonry LLC – 4460 Riviera Ridge Ave., Las Vegas, NV 89115

P: (702) 898-9808 – F: (702) 898-9820 www.XLConcreteMasonry.com

NEVADA Lic. #64558 C-18, #80662 C-5, #82739 B, #82740 C-19, #82741 C-20, #83361 C-14A (All Unlimited) WASHINGTON Lic. #XLCONCM774NS

CALIFORNIA Lic. #1010112 B, C-8, C-29, C-50 CALIFORNIA DIR #1000427008 IDAHO Lic. #RCE-47099 UTAH Lic. #11099219-5501

ARIZONA ROC Lic. #344872 C-31, #344873 C-9

NCSD - Tonopah High School Sports Complex
1 Ray Tennant Way, Tonopah, NV 89049, United States of America

Sent proposal: \$1,605,417

Submitted May 12, 2026 at 10:28 AM PDT

XL Concrete Masonry LLC

4480 Riviera Ridge Avenue, Las Vegas, NV 89115, United States of America

Chad Stepanek | Vice President of Estimating | +1 702-898-9808 | +1 702-429-8187 | cstepanek@xlconcretemasonry.com



Alternates

Flagpole Footing & Installation	\$9,672
---------------------------------	---------

General Acknowledgments

Bid Docs - HS Sports Complex Plans	Yes
Bid Docs - Exist. ES Demo Plans	Yes

Bond Information

Payment & Performance	1.50	%
-----------------------	------	---

Additional Information

Notes	Please see attached bid form and proposal.
-------	--

Attachments

NCSD - Tonopah HS Sports C... (1.2 MB)
--