



PROPOSAL

Marnell Masonry

3068 S. Highland Dr., Las Vegas, NV 89109

Phone: (702) 739-6701 Fax: (702) 739-8783

C-18 License Number 005748

Proposal #: P26-0041

Company Name: Core Construction

Contact: Dawn Duranleau

Project Name: Tonopah High School Sports

Date: May 13, 2026

Description: Masonry Proposal

Project Location: Tonopah

Block - 2800 PSI, Mortar: Type - M, Grout - 2000 PSI

Block Manufacturer: TBD

Acknowledgements:

JOB SPECIFIC INFO:

1. All structural CMU will be per plans. Lead time to manufacture CMU will be a minimum of eight weeks from date of material order. Some CMU will require longer lead times.
2. Structural masonry rebar is figured from finish floor elevation to top of wall. Vertical rebar, for masonry stem walls below finish floor, must be provided by others from top of footing to finish floor elevation, plus appropriate rebar lap.
3. Excludes waterproofing of Structural CMU.
4. Shop drawings will require a minimum of two weeks turn-around time from date of letter of intent.
5. Color of new block may not match existing block exactly due to weathering and other conditions of the existing block.
6. Includes 2026 labor increases.

Structural Summary:

Structural Masonry Scope of Work **\$583,700.00**

Includes: 8" gray smooth cmu, masonry reinforcing, mortar, grout and labor.

Excludes: Permit, footing, backer-rod, caulking, sealants, stucco, paint, structural embeds, anchors and straps. (Marnell Masonry installed, hardware provided by others)

Anticipated build time: 3.6 Weeks

Fuel Surcharge **\$13,165.00**

TOTAL **\$596,865.00**

Alt. Add:

Bid Bond **\$8,945.00**

Additional Mock Up **\$5,000.00 each**

Textura **\$1,315.00**

OCIP Credit **(\$8,950.00)**



MARNELL
MASONRY

PROPOSAL

Marnell Masonry

3068 S. Highland Dr., Las Vegas, NV 89109

Phone: (702) 739-6701 Fax: (702) 739-8783

C-18 License Number 005748

Proposal #: P26-0041

Company Name: Core Construction

Contact: Dawn Duranleau

Project Name: Tonopah High School Sports

Date: May 13, 2026

Description: Masonry Proposal

Structure Masonry Only - Inclusions/Exclusions List

			Exclude	Include	Install Only
NW Block w/IWR			X		
Mortar w/IWR			X		
Grout				X	
Rebar				X	
Dur-O-Wall (Ladder Wire Joint Reinforcing)			X		
Scaffolding				X	
Beam Pocket Infills				X	
Non-Standard Shoring				X	
Control Joint Rubber				X	
Masonry Lintels				X	
Steel Lintels			X		
Mock-up			X		
Block Cleaning			X		
Wall Bracing using Foundation Slab				X	
Wall Bracing using Concrete Deadmen			X		
Existing CMU Demolition			X		
Hollow Metal Frames (if supplied at time of wall layup)					X
Beam & Saddle Embeds					X
Overtime			X		
Reglet			X		
Dry Pack			X		
Embedded Flashing			X		
Graffiti/Sealant Coating			X		
Waterproofing			X		
Scaffold Shoring and Shoring Plan			X		
Shafts Built from Outside				X	
Traffic Control, flagmen, barricades			X		
Irregular working hours (4PM - 6AM)			X		

C-18 License Number 005748

Marnell Masonry
3068 S. Highland Dr., Las Vegas, NV 89109
Phone: (702) 739-6701 Fax: (702) 739-8783

Proposal #: P26-0041

Project Name: Tonopah High School Sports

Company Name: Core Construction

Date: May 13, 2026

Contact: Dawn Duranleau

Description: Masonry Proposal

Additional Exclusions:

- All overtime or Off Day Shift hours required due to Accelerated Schedule, Weather, Material or Delays by others.
- All Misc. Embeds / Anchors, or Inventory / Unloading of same. Testing. Will Supply Samples at Jobsite upon request.
- Waterproofing, Sealers, Waterproof Membranes, Water-Stop or Supply of Flashings.
- Caulking, Sealants or Horizontal / Vertical joint Filler (Backing Rod, Fireproofing, Pressure-relieving, etc.)
- Flagman, Barricades, Public protection, Traffic control or Access / Exit Dust Control. Crane Hoisting, Rigging, Signalman/Flagman or Additional Manpower/Overtime
- Protection of Existing or New Surfaces. Grouting of Metal Frames or Embeds NOT in Masonry.
- All Layout (Lines, Grades, Beam Seats, Anchor Bolts or Ledgers, All Recesses, Penetrations and Ground Penetrations
- Supply and Placement of All Forming or Embed / Bolt Templates
- Environmental Protection. Masking, Barricading or Protecting work after Installation.
- Layout & Setting of Built-in Items (Door Frames, Window Frames, etc.)
- Supply or Placement of Steel Ledgers/ Lintels or Attachment to Structure
- Use of Masonry Scaffolding, Equipment or Hoisting by Other Trades
- Cost of Prequalification Testing if Required
- Permits or Fee's, Shop Drawings or As-Built's, Liquidated Damages
- All Engineering. All Welding
- All BIM Modeling and CAD Drawings.
- All Extra Work Performed by Marnell Masonry Requires A Change Order to the Contract or a Previously Agreed Upon and Signed 'EXTRA WORK AUTHORIZATION FORM' Prior to Performing Work. It is Also Understood, That All Extra and Overtime Work Includes Applicable Charges for Equipment, Overhead and Profit.
- No Schedule for This Portion of Work has Been Issued. (Liquidated Damages)
- Letter of Intent to Award Contract Required Prior to Submittals.
- Signed Approved Contract and Submittals Required Prior to Ordering Materials.
- Based on Reasonable Access to Work with Forklift, Water & Power (220 V) Provided Near Work.
- Normal Working Hours Monday Thru Friday, No Shift work or Overtime.

C-18 License Number 005748

Proposal #: P26-0041

Company Name: Core Construction

Contact: Dawn Duranleau

Project Name: Tonopah High School Sports

Date: May 13, 2026

Description: Masonry Proposal

- This proposal is date sensitive and is valid for 30 days from date of proposal. If this proposal is accepted prices will be good for 90 days from date of proposal. Marnell Masonry reserves the right to adjust or revise pricing in this proposal in the event of price increases that are incurred by Marnell Masonry.
- All work will be subject to field measured verification of actual construction. Any deviation from proposed quantities may result in additional amounts charged or credits applied.
- This proposal is based on one mobilization or set-up. If more than one mobilization is required then additional costs may be incurred.
- No schedule was provided at time of bid; therefore, all cold and hot weather requirements have been excluded and will be an additional cost if required.
- Reasonable notice shall be provided to Marnell Masonry prior to commencement of work, to provide for proper. Marnell Masonry will not be held responsible for any and all delays that are beyond the control of Marnell Masonry.
- Due to our insurance requirements, if this project is for Condominium/Town Home construction an OCIP "wrap" insurance policy will need to be provided by others, at no additional cost to Marnell Masonry. In addition to this requirement Marnell Masonry will not be able to provide, and accepts no responsibility for any additional General Liability insurance to accompany the OCIP "wrap" insurance policy.
- **Material or services provided by Marnell Masonry (Structural CMU Scope):** block, mortar, reinforcing steel above footings, grout, necessary scaffolding, and labor to install.
- **Materials or services which are to be supplied by others (Structural CMU Scope):** permits, general site dust control, 220 power, water, stable base for scaffold erection, backfill, footings, footing reinforcing steel, A706 Bar, p.a. straps, all embed items, location of all embed items, anchor bolts, beam seats, mounting hardware, precast & GFRC items, flashing, reglets, shoring, dry pack, caulking, sealing, expansion joint sealant, graffiti proof sealer, fire stop, water barrier, layout, special engineering, special inspections, compressible joint filler, special testing, saw cutting expansion joints, bracing, bucks, crossovers, doors, chemical cleaning, pressure washing, sand blasting, templates, and non-masonry lintels.
- All debris and scrap removal to be by others, we will place in area on site as directed by general contractor only.
- Additional work, that may require additional costs, will be executed or commenced upon receipt of change/purchase order from Contractor.
- Retention on the CMU scope is to be paid 60 days after substantial completion of the CMU scope of work.

Respectfully submitted by: Tony Trenholm Date: May 13, 2026
Chief Estimator: Tony Trenholm

ACCEPTANCE

I the undersigned, do hereby agree to the conditions of this proposal and authorize Marnell Masonry to proceed.

Signature and Title

Date