

NCSD - Tonopah High School Sports Complex
1 Ray Tennant Way, Tonopah, NV 89049, United States of America

Sent proposal: \$145,468

Submitted May 12, 2026 at 8:15 AM PDT
Corona Steel, Inc.
3015 106th St S, Lakewood, WA 98499, USA

Ronda Warren | Sr Estimator | +1 503-956-8401 | +1 503-956-8401 | rondas@coronasteel.com



Alternates

Canopies at Abandoned Elementary School	\$53,519
---	----------

General Acknowledgments

Bid Docs - HS Sports Complex Plans	Yes
Bid Docs - Exist. ES Demo Plans	Yes

Bond Information

Payment & Performance	2.50	%
-----------------------	------	---

Attachments

-  Tonopah - Subcontractor Pro... (753 KB)
-  Tonopah HS Sports Complex ... (301 KB)



SUBCONTRACTOR PROPOSAL ("BID") FORM
SCOPE OF WORK: #033 Structural Steel and Metal Deck

SUBCONTRACTOR

Subcontractor's Firm Name: Corona Steel, Inc

Address: 3015 106th Street South Lakewood, Washington 98499-6701
Mailing Address City State Zip

Physical Address (If Different) City State Zip

Telephone: 503-956-8401 Fax: _____

Contact Name: Ronda Warren Email: rondas@coronasteel.com

State Contractor's Board No. 0085569 Class Type: _____

PROPOSAL CONDITIONS

Proposers shall include in their proposals the cost of providing all labor, material, equipment, supervision, services, taxes, insurances, license, fees, overhead, and profit, etc. necessary ~~or incidentally~~ **XXXXXXXXXX** required to complete the subcontractor trade scope of work including, but not limited to, the attached scope of work and clarifications in accordance with the contract documents, specifications and industry best practice.

Proposing Subcontractor confirms that it has visited the site (if necessary), read, understands, and agrees that its proposal is in compliance with all conditions defined in the Notice of Request for Proposals, attached sample Subcontractor Agreement, all insurance requirements, CORE Construction operational and safety requirements, and related Contract Documents.

Any requested changes to CORE's Subcontractor Agreement must be made in writing prior to, or at the time of submission of final pricing proposals. If no change requests are submitted, Subcontractor proposer represents that by submitting its proposal that the sample Subcontractor Agreement will be executed by Subcontractor without change or alteration.

Subcontractor proposer recognizes that time is of the essence in this proposed subcontract. Subcontractor agrees, that if awarded the subcontract hereunder, it will commence the work to be performed under the contract on the date set by the Contractor in its written Notice to Proceed, continuing the work with diligence and will complete all the work per the scheduled Contract Completion date and milestone date(s) as defined by the schedule.

It is understood that this proposal shall remain in effect, and may not be withdrawn, for a period of sixty (60) days from the date that bids are due to be received.

PROPOSAL ("BID") VALUE

Base ("Bid") Proposal: \$145,468.00

Base ("Bid") Proposal Shall Not Include Cost for Bid Bond, Payment & Performance Bonds

Words: One hundred forty five thousand four hundred sixty eight and no/100's



BONDING RATES & VALUE

Bid Bond Rate: _____ Project Bid Bond Value: _____

Words: _____

Performance & Payment (P&P) Bond Rate: 2.5% **P&P Bond Value:** \$3,630.00

Words: Three thousand six hundred thirty and no/100's

ACKNOWLEDGEMENTS

Subcontractor proposers shall acknowledge, by marking through the box of each applicable item, that the Base ("Bid") Proposal value includes receipt, review, and acceptance/inclusion of each of the following:

- | | |
|---|---|
| ☒ Notice of Request for Proposals | ☒ Contract Documents - Plans |
| ☒ Sample Subcontractor Agreement | ☒ Contract Documents - Specifications |
| ☒ Insurance Requirements | ☒ Contract Documents – Supplemental (If Applicable) |
| ☒ Textura Fee Included | ☒ Geotechnical Report (If Applicable) |
| ☒ Preliminary Construction Schedule | ☒ Hazardous Material Report (if Applicable) |
| ☒ Logistics Plan | |

Additionally, Subcontractor proposers hereby acknowledge receipt of the following addenda and/or clarifications:

ADDENDA

No. 1 Date: 5/6/26
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____

CLARIFICATIONS

No. 1 Date: 5/6/26
No. 2 Date: 5/7/26
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____

NAMING OF LOWER TIER SUBCONTRACTORS

Subcontractor shall provide the following list of lower tier subcontractor(s) to be utilized in the performance of its scope of work. If no lower tier subcontractors are identified, subcontractor represents that by submitting its proposal that it is self-performing all aspects of the associated scope of work.

Name: _____ Scope of Work: _____ NSCB No.: _____

Name: _____ Scope of Work: _____ NSCB No.: _____

Name: _____ Scope of Work: _____ NSCB No.: _____

Name: _____ Scope of Work: _____ NSCB No.: _____



DVBE PARTICIPATION

CORE Construction strongly encourages DVBE participation in this project.
The minimum established goal for this scope of work package is 0%.

Percentage of Total Base ("Bid") Proposal that the Subcontractor will contractually commit to utilizing certified DVBE business in the performance of the work.

0 %

Good Faith Documentation is not required if the percentage of DVBE commitment is equal to or greater than the minimum goal. If the percentage is less than the minimum goal, proposer must submit Good Faith Effort Worksheet.

SCHEDULE COMMITMENT

Subcontractor proposers are to plan and price its base ("bid") proposal to meet the schedule provided. All necessary crews, manpower, shifts, acceleration time, premiums required to meet the schedule durations, if applicable, are to be included. CORE Construction encourages that the Subcontractor proposer includes a Voluntary Alternate to provide a more "optimal" schedule duration with a reflective price if applicable.

PROPOSAL ("BID") VALUE BREAKDOWN

Subcontractor proposers should be prepared to provide a preliminary schedule of values (SOV) within 24 hours of submission. SOV should be detailed in accordance with the scope of work, contract documents, schedule, and industry best practices. Breakout labor, material, and all major equipment costs.

ALTERNATES TO BASE ("BID") PROPOSAL

If either the contract documents, or CORE Construction (will be indicated in trade specific Scope of Work) identify Alternates to be priced, Subcontractor proposer shall identify all labor, material, equipment, supervision, services, taxes, insurances, license, fees, overhead, and profit, etc. necessary or incidentally required to complete the work. Alternates identified by the contract documents or the scope of work documents may or may not be selected and should be priced accordingly.

If the Subcontractor proposer chooses to identify any voluntary alternates, either as value engineering, product substitution, and/or scope of work clarification/deviation, etc. the following lines may be used for this purpose. All required / applicable supporting documentation to support the Voluntary Alternate should be included, or noted as to follow within 24 hours, with the submission of this proposal.

ALTERNATE LISTING

ALTERNATE #01 –

Description: Field Install existing HSS Posts

Add / ~~XXXX~~ Deduct (Circle One) (\$ 53,519.00)

Words: Fifty three thousand five hundred nineteen and no/100's



ALTERNATE #02 –

Description: _____

Add / Deduct (Circle One) (\$ _____)

Words: _____

ALTERNATE #03 –

Description: _____

Add / Deduct (Circle One) (\$ _____)

Words: _____

ALTERNATE #04 –

Description: _____

Add / Deduct (Circle One) (\$ _____)

Words: _____

CERTIFICATION

By submitting this proposal, the Subcontractor is certifying the following:

- Subcontractor, at the time of submitting its proposal, is in possession of the necessary Nevada State License Board License with the appropriate classification. Subcontractor without a current NSLB license with the appropriate classification at the time of submission of this proposal will be disqualified immediately.
- Subcontractor's failure to follow the complete requirements of this Bid Package may result in disqualification.
- By qualifying any terms of the sample subcontractor agreement, the Subcontractor understands that if CORE and the Subcontractor are unable to reach mutual agreeable terms through a good faith effort than its proposal may result in disqualification.
- By signing this Proposal Form, the Subcontractor is legally authorized to commit all resources of the company and is committing to the terms and conditions stated herein. Your signature commits acceptance and compliance with all Sections, Exhibits, Addenda, Clarifications, Etc. to this Proposal Package.

On May 12th, 2026, Proposer's duly authorized officer approved and submitted this proposal.

Name of Subcontractor's Firm: Corona Steel, Inc

By: (Signature): Ronda Warren

(Typed Name): Ronda Warren

As Its: (Position/Title): Sr Estimator

*** Provide Letter of Authorization if the person signing is not an officer of the company ***

END OF SUBCONTRACTOR PROPOSAL ("BID") FORM



AISC
CERTIFIED
ERECTOR

TO: Core Construction
ATTN: Dawn Duranleau

May 12, 2026

Project: Tonopah HS Sports Complex Bid Item #033
Location: Tonopah, Nevada
Bid #: RW-36-26

SUB: Bid Quote/Confirmation –FURNISH & INSTALL ONLY:

The below listed quote proposal is respectfully submitted for your consideration on the above referenced project. Upon mutual agreement of the subcontract and schedule. All work will be accomplished in full compliance with Federal and State Safety Regulations and Corona Steel's Fall Protection Work Plan and Accident Prevention Program. This proposal is based on what is represented and clearly shown on these selected structural contract drawings **only**, S0-00 – S4-01 dated 4/20/26 by Knit with no (0) addendum received.

SCOPE OF WORK:

Supply labor, supervision, materials and hoisting for the erection of the items listed below only:

1. Structural framing members with welded and bolted connections.
2. Roof decking.
3. ALTERNATE ADD: Install Existing HSS Posts (demo by others)

BASE BID QUOTE: \$145,468.00

Alternate ADD Item #3 Above: \$53,519.00

SCHEDULE:

1. To be negotiated at time of award.



AISC
CERTIFIED
ERECTOR

PROJECT SPECIFIC EXCLUSIONS AND CLARIFICATIONS:

1. Clarifications:

- a. CSI to install Fabricator supplied safety posts and cable rails at floors and openings at steel floor framing ONLY and metal deck openings greater than 16sqft
- b. Our Base Bid Quote does not include any amount for double handling of material on site or from an offsite material marshalling yard. Contractor to provide all cribbing or dunnage as 6"x6" wood material necessary to unload, lay down and store materials until erected.
- c. Contractor/Fabricator shall provide shim packs and leveling nuts as required by design and approved Engineered Erection Plan.
 - i. Contractor to provide primary survey control point/hubs
 - ii. Contractor to have all bolts precleaned, aligned, threads chased and greased prior to mobilization
- d. Escalation/Tariffs Note: Steel prices, Labor costs, Equipment and Consumables are currently volatile. CSI reserves the right to evaluate all prices at the time of project award due to the potential impacts of Section 232 tariffs and February 2025 tariffs. We have utilized costs as published by vendors on the date of this quote. Any increase in costs up to the time of project award will be passed along on a dollar-for-dollar basis

2. Our proposal is based on:

- a. Full truck load deliveries without mixed Sequences and separated with dunnage enabling forklift offloading
- b. **Working inside the building footprint on level graveled surfaces**
- c. ALL cantilever beams 4'-0" and less shall be shop welded to carrying member
- d. HSS posts that have been demolished to be stored and accessible to re-install location (

3. Exclude:

- a. Exclude any items(s) not specifically included in scope above.
- b. Misc. structural and architectural steel not specifically noted or sized, and details not specifically sectioned on plans or elevations and per plan views in structural drawings.
- c. Safety posts and cable rails at roofs, concrete and wood floors
- d. Maintenance and removal of safety posts and cable rails
- e. Holes, fasteners and connection to and for other trades UNO
- f. Fencing and gates, Roll up Door sills per 7&8/A11010; Miscellaneous and Ornamental Metals
- g. Demo and field fabrication of existing Posts; cleaning and painting of existing posts; furnish of materials and anchors for installation of existing posts; trucking of existing HSS posts for re-installation



AISC
CERTIFIED
ERECTOR

ACCEPTANCE / PAYMENT TERMS:

Acceptance of Proposal. This proposal is conditioned upon negotiation of mutually agreeable subcontract terms and conditions. If you direct us to start work before a subcontract is negotiated and executed you are accepting this proposal and the price, scope, exclusions, and conditions in this proposal will be our contract. Our proposal is based on receiving one of the following on all Sovereign Nation (Native Tribe) Projects prior to material procurement and detailing 1. Personal guarantee of payment from an Owner or Contracting Agency 2. Prepayment 3. Bond guaranteeing payment.

1. Payment. This proposal is conditioned on the following payment terms. Net 30 days with no more than 5% retainage, 0% retainage on extra work or changes with retainage to be released within 45 days of substantial completion of our work, or within 30 days after Owner releases retainage to you, whichever occurs first. Our proposal is based on your creditworthiness. The owner's payment to you is not a condition precedent to your obligation to pay us unless we caused the Owner's non-payment to you. We shall have the right to stop work and demobilize if payment due on progress billings is greater than 30 days past due, i.e. Net 60 days, provided we give notice in writing. Subcontractor shall remobilize in 10 days once payment including mobilization costs are brought current. We may exclude disputed items from any progress payment waiver or lien waiver or release by attaching a list of disputed work items, outstanding claims, proposed changes, or unpaid change orders that reasonably identifies the items to be excluded.
2. Schedule. This proposal is based upon a regular 40-hour work week between the hours of 6:30 am and 4:30 pm Monday through Friday, holidays excepted with no overtime or premium time and upon mutually agreeable schedule. As soon as practicable, and in no event more than 21 days after execution of the Subcontract, Contractor shall request scheduling information from Subcontractor which information shall be promptly provided, and Contractor shall utilize the scheduling information provided by Subcontractor in preparing a mutually agreeable Schedule for the Project and our work. If a change to the agreed schedule is not the fault of Subcontractor and Subcontractor's work is delayed, re-sequenced or accelerated because of the change, Subcontractor shall be entitled to an equitable adjustment of its subcontract price and/or time of performance.
3. Work Area Access and Coordination. This proposal is based on unobstructed access to our work areas. If we experience trade interference, trade jamming or stacking we shall be entitled to an equitable adjustment of its subcontract price and/or time of performance.
4. Changes or Extra Work. This proposal is for base contract work and identified alternates. We are entitled to additional compensation and a time extension for any changed or extra work. We are also entitled to an equitable, adjusted time extension and additional compensation for unusual conditions not anticipated at the time this Proposal was submitted or conditions which differ from those indicated in any drawings. Unless otherwise agreed, additional work, changed work, and extra work shall be paid at our standard billing rates which are available for your review upon request.



AISC
CERTIFIED
ERECTOR

5. Progress payment lien and/or claim waivers. This proposal is conditioned on Corona Steel, Inc. and its sub-tier subcontractors and suppliers not being required by to execute any form of progress payment lien and/or claim waiver or release, or conditional progress payment lien and/or claim waiver or release which purports to waive or release Corona Steel, Inc. rights to additional compensation or time or lien or bond claim rights, except to the extent of payment or time actually received by Corona Steel, Inc. Corona Steel, Inc. agrees to execute a form of progress payment waiver and/or release or conditional waiver or release which permits Corona Steel, Inc. to reserve (exclude from the waive rand release) pending CORs, claims or potential claims by attaching a list identifying such outstanding and reserved items and that provides unless they are so identified they are waived and released.
- Corona Steel's proposal is valid for 30 days from the date of this proposal. After that time our proposal will become invalid, and the material will be repriced.
 - The Prime contractor to pay ALL sales tax or use tax on all labor furnished by subcontractor.

If not accepted within 30 days of project bid date, this proposal is subject to review, possible price escalation and/or withdrawal without further notification. If accepted, this proposal is to be incorporated within the subcontract either by reference or attachment and will take precedence over work scope definition. Proposals accepted by customer must be indicated with acceptance in writing, and Corona must counter with acceptance in writing otherwise the Proposal is invalid after 30 days. If mutual acceptance has not occurred in writing as outlined Corona will not be obligated to perform according to the terms and conditions herein.

Thank you for the opportunity to quote this project. We look forward to working with you on this project. Should you have questions please feel free to call me.

Ronda Warren
rondas@coronasteel.com
503-956-8401
Estimating Department
CORONA STEEL, INC



GENERAL CLARIFICATIONS:

1. Corona Steel, Inc is certified by the American Institute of Steel Construction (AISC) to the following standards: Certified Steel Erector (Advanced), Seismic Erection Endorsement, Metal Deck Installation Endorsement and Bridge Erection Endorsement. Certification Number 217102081-021NIT.
2. All steel will be erected to the AISC Code of Standard Practice for Steel Buildings and Bridges.
3. The accuracy of the contract documents is the responsibility of the owner's designated representative for design. Section 3.3 of the AISC Code of Standard Practice requires that design discrepancies be reported when discovered but does not obligate the fabricators or the steel detailer to find the discrepancies.
4. Quote was figured that Corona Steel, Inc. would have total access to the work area(s) until our bid scope is complete and no other trades will be allowed to work in this area(s) until completion.
5. Labor, Equipment Rates and Markups shall be mutually agreed on prior to executing the contract agreement between the General Contractor and Corona Steel, Inc.
6. Extra work to the contract will be negotiated before work begins. Negotiations will include but are not limited to price, duration, schedule, payment schedule.
7. Pricing is based on one (1) move-in for equipment and labor to off-load materials in continuous operation until completion of erection. Additional mobilizations will be at an added cost.
8. Testing and inspection costs, including employee welding tests developing company procedures qualification tests / records or welding procedures.
9. Contractor to provide 115V/230V temporary power within 100 feet of work areas. This includes power connect and disconnect at no cost to Corona Steel, Inc.
10. Contractor to provide either (1) 100 AMP Three Phase designated line or (4) 50 AMP Single Phase lines for our welding equipment at the work areas. This includes power connect and disconnect at no cost to Corona Steel, Inc.
11. Bid was figured that there would be no power line or utilities interference.
12. Corona Steel, Inc. is to properly Zone and Sequence the project before steel detailing / shop drawings commences. All materials are to be delivered by proper zone and sequences that permit efficient and safe erection operations until complete with no double handling of materials.
13. Quote is based on working a standard 40-hour work week, between the hours of 6:00am to 4:30pm; holidays, weekends and off-hours are excluded.
14. Contractor to provide unobstructed access inside and all-around exterior of building perimeter on firm, compacted, level unobstructed, drained, and lighted subsurface capable of supporting heavy construction material and equipment loads and crane. If no suitable access is provided for CSI's sizing of crane, GC will be responsible for upsizing costs of the crane.
15. Price is based on being provided with and using A325 twist-off type tension control bolts and standard A307 bolts.
16. Anchor bolts and footings will be cleaned before erection commences. Anchor bolts will also be straightened to plumb. Prior to survey.
17. General Contractor to provide (4) primary "control points" that building will be built/controlled to and that will not move during the construction schedule for use by Corona Steel, Inc survey crew.
18. The steel fabricator will oversize holes for expansion and epoxy bolts. Epoxy to be supplied by others.
19. Contractor will provide parking spaces for our company and personnel vehicles at no cost to Corona Steel, Inc
20. Corona Steel, Inc. will verify installation conditions as satisfactory prior to erection. Erection will not proceed until all unsatisfactory conditions are corrected by others or with arrangements with Corona Steel, Inc. Corona Steel, Inc. will not be liable in any fashion for unsatisfactory site conditions concerning schedule etc.
21. Roof and floor opening framing to be detailed and completely shop fabricated to be shipped to the field as an entire assembly and only of quantities if shown on the structural plans.
22. Use of copper backup bars in lieu of steel or ceramic where backup bars are required to be removed.
23. Metal floor and roof deck side lap will be installed by using one of the three methods: Button punch, Verco Punchlok, or ASC DeltaGrip system tool.
24. Metal floor and roof deck will be installed using Hilti power actuated fasteners. If not approved additional costs may be incurred.

STANDARD GENERAL EXCLUSIONS:

1. Tolerances not within AISC Code of Standard Practice for Steel Building and Bridges
2. Layout, location points, elevation marks, grid lines and **all field dimensioning**.
3. **Shoring or temporary support for steel members, metal deck, metal edge form etc.**
4. Architectural and non-ferrous metals, miscellaneous and loose iron not described in our scope or members not specifically sized on plans.
5. All touch-up of primer, painting and galvanizing aside from field welds, (i.e., bolts, weld hold back areas, abrasions, etc.)
6. Removal of no-galvanizing mediums at field welding zones.
7. Touch-up of steel prior to installation.
8. Third Party Testing and Inspection and Registered Survey costs
9. Installation and touch-up of grouting, caulking, mortar etc.
10. Sampling, maintenance and control of air quality and flow.
11. All steel to wood or steel to gauged metals and connections.
12. Cutting of floor / roof deck for other trades work to pass through.
13. No side seam welding.
14. Removal of any obstruction in the way for placement of anchoring devices.
15. Gauge metals and gauge metal support framing other than metal floor or roof deck.
16. Embedded iron, anchor type bolts, rebar, wire mesh, PT cables etc.
17. CMU, masonry straps, veneer or brick ties, panel supports, brick lintels or ledgers etc.
18. AESS Requirements (UNO)
19. Core drilling or thru drilling for connection bolts.
20. UT, X-ray, scanning, and ALL other methods to locate materials in existing surfaces.
21. Noted optional field welding at contractors' option (shop welded figured)
22. Framing or cutting of openings not specifically shown on structural plan view drawings
23. Traffic control, permits, badges, barricades, and flagmen and associated costs.
24. Blowing off and cleaning of metal floor and roof deck.
25. Snow removal.
26. Scrap material disposal.
27. Removal, disposal, replacement or testing of contaminated materials, such as lead, asbestos, or fire / sound proofing.
28. Protection of existing surfaces, demolition or alteration of existing structures or surfaces.
29. Fire protection or watchmen, smoke damage or protection, arc flash and eye damage protection.
30. ALL sales tax or use tax on all labor.
31. All costs associated with confined space air testing, equipment, and access.
32. Provisions for payment of performance bond, bond premiums, builders risk insurance etc. (bond est. 2.5%)
33. Financial damages occurred due to natural disasters, acts of God and labor or legal actions that would happen to Corona Steel, Inc., their vendors, or suppliers during this project.
34. Insurance requirements above these limits:

a. Commercial General Liability:	\$1,000,000 Single; \$2,000,000 Aggregate
b. Automobile Liability:	\$1,000,000 Single; \$1,000,000 Aggregate
c. Umbrella Liability:	\$5,000,000 Single; \$5,000,000 Aggregate
d. Workers' Compensation Liability, By State:	\$1,000,000 Single; \$1,000,000 Aggregate
35. All costs associated with USLH insurance.
36. All costs associated with insurance coverage on wrap-up, OCIP, CCIP projects.
37. All Professional Liability Insurance
38. All Aircraft and Unmanned Aircraft System (Drone) Insurance
39. All Tower Crane Rental or Erection Insurance
40. All Riggers Liability Insurance
41. All Automobile Pollution Liability Insurance
42. All Hazardous Materials/Pollution Insurance
43. All Mold, Fungi and Bacteria Insurance
44. All Builders Risk Insurance
45. All Cyber, Crime, Electronic Insurance
46. All Maritime Insurance
47. All insurance other than General Liability, Auto, Umbrella, Workers Compensation and not listed above.
48. Liquidated Damages
49. Buy America and/or American (UNO)