

NCSD - Tonopah High School Sports Complex
1 Ray Tennant Way, Tonopah, NV 89049, United States of America

Sent proposal: \$180,941.74

Submitted May 12, 2026 at 12:47 PM PDT
Division 09
7787 Eastgate Rd, Suite 110, Henderson, NV 89011, USA
Ala Gray | Estimating Lead | +1 702-969-8896 | +1 702-960-3903 | ala@division-09.com

General Acknowledgments

Bid Docs - HS Sports Complex Plans	Yes
Bid Docs - Exist. ES Demo Plans	Yes

Bond Information

Payment & Performance	1	%
-----------------------	---	---

Attachments

 Proposal.pdf (160 KB)



May 12, 2026

Dawn Duranleu/Core Construction

NCSD -Tonopah HS Sport Complex
170 E Ray Tenant LN, Tonopah, NV 89049

DIVISION 09 is pleased to present our summarized proposal to complete the scope of work listed below. We accept responsibility for finishing the project with the details in your bidding documents and require 4 months to complete this task with prevailing wage. We estimate the summarized scope of work to be valued at \$325,393.46

Scope of work per plan:

#062 Acoustic Ceilings Treatments	\$39,481.50
#060 Framing, Metal Studs, Drywall, Painting	\$180,941.74
#044 Insulation Interior	\$23,973.07
#056 Doors, Frames, Hardware	\$104,970.23
TOTAL	\$325,393.46

Exclusions:

Engineering, architectural or design services
Permits, fees, inspections, or re-inspection costs
Structural work
Millwork. Soffit work. Exterior work
After-hours, holidays or phased work unless specifically noted
Temporary facilities, temporary power, or temporary protection beyond our work area
Removal or relocation of electrical, mechanical, fire alarm, fire sprinkler, data or plumbing systems
Hazardous materials including asbestos, lead, mold, silica (testing, abatement, or disposal)
Fire-rated assemblies unless specifically indicated in scope
Work not specifically shown on concept and buildout overview or described in this proposal

Any work not expressly described herein is excluded. Any conditions concealed or not visible at time of bid may result in additional cost and time. Any work not specifically in this scope of work shall be excluded and will only be performed upon receipt of written and fully executed agreement or approved change of order between the parties.



DIVISION 09

Angelo Carvalho
General Manager
Cell (702) 701- 4995