



Tonopah High School Field Replacement
Nye County School District

Guaranteed Maximum Price - R2

Submitted: Junly 1, 2026

#	Description	Base Price
GENERAL		\$199,175
GEN1	Temporary Construction Requirements	\$57,630
GEN2	Equipment	\$58,000
GEN3	Waste Management & Cleaning Requirements	\$83,545
DEMOLITION / OFF-SITE INFRASTRUCTURE		\$741,912
2	Abatement & Building Wrecking	\$741,912
SITE WORK (ROUGH)		\$1,822,089
7	Horizontal Survey & Staking	\$80,768
8	Site Demo, Earthwork, Paving & Wet Utilities	\$1,741,321
SITE WORK (FINISH)		\$2,505,041
16	Landscape & Irrigation	\$350,200
17	Site Furnishings	\$17,221
18	Track & Field Equipment (SUPPLY)	\$156,973
19	Track Equipment (INSTALL)	\$109,237
20	Field Equipment (INSTALL)	\$40,880
21	Running Track Surfacing	\$450,741
22	Synthetic Turf Sports Field	\$1,139,000
23	Fencing & Gates	\$240,789
STRUCTURE		\$1,634,190
30	Concrete	\$1,278,460
31	Masonry	\$189,449
33	Structural Steel & Ornamental Metals	\$166,281
ENCLOSURE		\$189,299
40	Moisture Protection & Sealants	\$15,500
45	Metal Roofing, Fascia & Soffit Panels	\$142,585
54	Special Doors	\$31,214
INTERIOR FINISHES		\$350,616
56	Doors, Frames, & Hardware	\$43,186
60	Framing, Drywall & Painting	\$266,211
67	Concrete Finishing	\$35,993
70	Progressive & Final Clean Requirements	\$5,226
SPECIALTIES		\$100,160
71	Visual Display Boards	\$6,696
72	Building Signage	\$22,450
74	Building & Fire Protection Accessories	\$38,852
77	Lockers	\$20,566
78	Flagpoles	\$11,597
EQUIPMENT		\$536,312
85	Warming Kitchen Foodservice Equipment	\$35,950
89	Scoreboard	\$99,483
94	Bleachers & Press Box (SUPPLY)	\$400,879
MEP SYSTEMS		\$1,771,202
98	Plumbing Systems	\$428,546
100	HVAC Systems	\$265,565
103	Electrical & Low Voltage Systems	\$1,074,541
104	Temporary Power & Lighting	\$2,550
UNIQUE FEATURES OF WORK		\$27,019
109	Prefabricated Ticket Booth	\$27,019

Subtotal	\$9,877,016
----------	-------------

	CONTINGENCIES & ALLOWANCES	SUB TOTAL
2.5%	Contractor Construction Contingency	\$315,101
0.0%	Owner Contingency	\$0
LS	Allowance #1 - Propane Work at Existing ES	\$200,000

Subtotal	\$10,392,116
----------	--------------

	GENERAL CONDITIONS	SUB TOTAL
	General Conditions	\$1,145,885
	Warranty	\$50,416

Subtotal	\$11,588,417
----------	--------------

	INSURANCE, BONDS, AND BUILDERS RISK	SUB TOTAL
	General Liability	\$144,946
	Subcontractor Default Insurance	\$155,882
	Payment and Performance Bond	\$91,506
	Builders Risk Insurance	\$23,086

Subtotal	\$12,003,838
----------	--------------

RATE	CONTRACTOR'S FEE	SUB TOTAL
5.00%	Construction Manager At Risk Fee	\$600,192

Guaranteed Maximum Price (GMP)	\$12,604,029
--------------------------------	--------------