

NCSD - Tonopah High School Sports Complex
1 Ray Tennant Way, Tonopah, NV 89049, United States of America

Sent proposal: \$1,256,279

Submitted May 12, 2026 at 12:34 PM PDT

GGG Demolition

1439 W Chapman Ave, Orange, CA 92868, USA

Omar Mendoza | Sales Director - Nevada | +1 714-912-1365 | +1 626-272-4852 | omar@gggdemo.com



Alternates

Site Demo (Abandoned Elementary School)	\$0
---	-----

General Acknowledgments

Bid Docs - HS Sports Complex Plans	Yes
Bid Docs - Exist. ES Demo Plans	Yes

Bond Information

Payment & Performance	1.20	%
-----------------------	------	---

Attachments

- 02.0 - Subcontractor Propos... (147 KB)
- GGG Proposal 26-0046-G - N... (303 KB)



SUBCONTRACTOR PROPOSAL ("BID") FORM
SCOPE OF WORK: Abatement & Building Wrecking

SUBCONTRACTOR

Subcontractor's Firm Name: GGG Demolition, Inc.

Address: 2319 Western Ave Las Vegas NV 89102
Mailing Address City State Zip

Physical Address (If Different) City State Zip

Telephone: 702-553-0713 Fax:

Contact Name: Omar Mendoza Email: omar@gggedemolition.com

State Contractor's Board No. #0090841 Class Type: A-13,22,23

PROPOSAL CONDITIONS

Proposers shall include in their proposals the cost of providing all labor, material, equipment, supervision, services, taxes, insurances, license, fees, overhead, and profit, etc. necessary or incidentally required to complete the subcontractor trade scope of work including, but not limited to, the attached scope of work and clarifications in accordance with the contract documents, specifications and industry best practice.

Proposing Subcontractor confirms that it has visited the site (if necessary), read, understands, and agrees that its proposal is in compliance with all conditions defined in the Notice of Request for Proposals, attached sample Subcontractor Agreement, all insurance requirements, CORE Construction operational and safety requirements, and related Contract Documents.

Any requested changes to CORE's Subcontractor Agreement must be made in writing prior to, or at the time of submission of final pricing proposals. If no change requests are submitted, Subcontractor proposer represents that by submitting its proposal that the sample Subcontractor Agreement will be executed by Subcontractor without change or alteration.

Subcontractor proposer recognizes that time is of the essence in this proposed subcontract. Subcontractor agrees, that if awarded the subcontract hereunder, it will commence the work to be performed under the contract on the date set by the Contractor in its written Notice to Proceed, continuing the work with diligence and will complete all the work per the scheduled Contract Completion date and milestone date(s) as defined by the schedule.

It is understood that this proposal shall remain in effect, and may not be withdrawn, for a period of sixty (60) days from the date that bids are due to be received.

PROPOSAL ("BID") VALUE

\$1,256,279.00
Base ("Bid") Proposal:

Base ("Bid") Proposal Shall Not Include Cost for Bid Bond, Payment & Performance Bonds

Words: One million, two hundred fifty-six thousand, two hundred seventy-nine and 00/100



BONDING RATES & VALUE

Bid Bond Rate: 5% Project Bid Bond Value: \$62,814

Words: Sixty-two thousand, eight hundred fourteen and 00/100

1.2%

Performance & Payment (P&P) Bond Rate: 1.2% P&P Bond Value: \$15,075

Words: Fifteen thousand seventy-five and 00/100

ACKNOWLEDGEMENTS

Subcontractor proposers shall acknowledge, by marking through the box of each applicable item, that the Base ("Bid") Proposal value includes receipt, review, and acceptance/inclusion of each of the following:

- | | |
|---|---|
| ☒ Notice of Request for Proposals | ☒ Contract Documents - Plans |
| ☒ Sample Subcontractor Agreement | ☒ Contract Documents - Specifications |
| ☒ Insurance Requirements | ☒ Contract Documents – Supplemental (If Applicable) |
| ☒ Textura Fee Included | ☒ Geotechnical Report (If Applicable) |
| ☒ Preliminary Construction Schedule | ☒ Hazardous Material Report (if Applicable) |
| ☒ Logistics Plan | |

Additionally, Subcontractor proposers hereby acknowledge receipt of the following addenda and/or clarifications:

ADDENDA

No. 1 Date: 05.06.26
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____

CLARIFICATIONS

No. 1 Date: 05.06.26
No. 2 Date: 05.07.26
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____

NAMING OF LOWER TIER SUBCONTRACTORS

Subcontractor shall provide the following list of lower tier subcontractor(s) to be utilized in the performance of its scope of work. If no lower tier subcontractors are identified, subcontractor represents that by submitting its proposal that it is self-performing all aspects of the associated scope of work.

Name: <u>Leading Edge Scaffold</u>	Scope of Work: <u>Exterior Abatement Scaffold</u>	NSCB No.: _____
Name: _____	Scope of Work: _____	NSCB No.: _____
Name: _____	Scope of Work: _____	NSCB No.: _____
Name: _____	Scope of Work: _____	NSCB No.: _____



DVBE PARTICIPATION

CORE Construction strongly encourages DVBE participation in this project.
The minimum established goal for this scope of work package is 0%.

Percentage of Total Base ("Bid") Proposal that the Subcontractor will contractually commit to utilizing certified DVBE business in the performance of the work.

0 %

Good Faith Documentation is not required if the percentage of DVBE commitment is equal to or greater than the minimum goal. If the percentage is less than the minimum goal, proposer must submit Good Faith Effort Worksheet.

SCHEDULE COMMITMENT

Subcontractor proposers are to plan and price its base ("bid") proposal to meet the schedule provided. All necessary crews, manpower, shifts, acceleration time, premiums required to meet the schedule durations, if applicable, are to be included. CORE Construction encourages that the Subcontractor proposer includes a Voluntary Alternate to provide a more "optimal" schedule duration with a reflective price if applicable.

PROPOSAL ("BID") VALUE BREAKDOWN

Subcontractor proposers should be prepared to provide a preliminary schedule of values (SOV) within 24 hours of submission. SOV should be detailed in accordance with the scope of work, contract documents, schedule, and industry best practices. Breakout labor, material, and all major equipment costs.

ALTERNATES TO BASE ("BID") PROPOSAL

If either the contract documents, or CORE Construction (will be indicated in trade specific Scope of Work) identify Alternates to be priced, Subcontractor proposer shall identify all labor, material, equipment, supervision, services, taxes, insurances, license, fees, overhead, and profit, etc. necessary or incidentally required to complete the work. Alternates identified by the contract documents or the scope of work documents may or may not be selected and should be priced accordingly.

If the Subcontractor proposer chooses to identify any voluntary alternates, either as value engineering, product substitution, and/or scope of work clarification/deviation, etc. the following lines may be used for this purpose. All required / applicable supporting documentation to support the Voluntary Alternate should be included, or noted as to follow within 24 hours, with the submission of this proposal.

ALTERNATE LISTING

ALTERNATE #01 –

Description: _____

Add / Deduct (Circle One) (\$ _____)

Words: _____



ALTERNATE #02 –

Description: _____

Add / Deduct (Circle One) (\$ _____)

Words: _____

ALTERNATE #03 –

Description: _____

Add / Deduct (Circle One) (\$ _____)

Words: _____

ALTERNATE #04 –

Description: _____

Add / Deduct (Circle One) (\$ _____)

Words: _____


CERTIFICATION

By submitting this proposal, the Subcontractor is certifying the following:

- Subcontractor, at the time of submitting its proposal, is in possession of the necessary Nevada State License Board License with the appropriate classification. Subcontractor without a current NSLB license with the appropriate classification at the time of submission of this proposal will be disqualified immediately.
- Subcontractor's failure to follow the complete requirements of this Bid Package may result in disqualification.
- By qualifying any terms of the sample subcontractor agreement, the Subcontractor understands that if CORE and the Subcontractor are unable to reach mutual agreeable terms through a good faith effort than its proposal may result in disqualification.
- By signing this Proposal Form, the Subcontractor is legally authorized to commit all resources of the company and is committing to the terms and conditions stated herein. Your signature commits acceptance and compliance with all Sections, Exhibits, Addenda, Clarifications, Etc. to this Proposal Package.

On May 12th, 2026, Proposer's duly authorized officer approved and submitted this proposal.

Name of Subcontractor's Firm: GGG Demolition, Inc.

By: (Signature): 

(Typed Name): Omar Mendoza

As Its: (Position/Title): Sales Director

*** Provide Letter of Authorization if the person signing is not an officer of the company ***

END OF SUBCONTRACTOR PROPOSAL ("BID") FORM

**PROPOSAL**

May 12, 2026

Proposal #: 26-0046-G**Ms. Dawn Duranleau**

CORE Construction

2650 Camino Del Rio North

San Diego, CA 92108

Project: NCSD – Tonopah High School Sports Complex
Tonopah, NV
Scope of Work: Abatement and Demolition
Bid Documents: Plans and Specs
Addenda: 1

Dear Ms. Duranleau,

Thank you for the opportunity to provide our quotation for the above referenced project. We propose to furnish all labor, material, equipment and disposal necessary to perform the abatement and demolition scope of work in accordance with all local, state and federal rules and regulations.

GGG Demolition, Inc. is currently performing abatement, demolition and soil remediation projects from San Diego to Sacramento, CA. Please visit our website at www.gggdemo.com for a listing of recently completed projects and ongoing work. Some of our ongoing and recently completed projects are as follows:

Las Vegas Convention Center	Demolition	\$ 4,000,000.00
Horseshoe Las Vegas	Abatement and Demolition	\$ 2,800,000.00
Hard Rock Hotel & Casino	Demolition	\$ 12,000,000.00
Jubilee	Abatement and Demolition	\$ 4,000,000.00
Jack Murphy Stadium (Qualcomm)	Abatement and Demolition	\$ 20,000,000.00
Universal Studios Hollywood	Abatement and Demolition	\$ 4,000,000.00
LAX SAAP	Abatement and Demolition	\$ 7,500,000.00
LAX United Airlines	Abatement and Demolition	\$ 12,400,000.00
LAX Southwest Airlines T1&T1.5	Abatement and Demolition	\$ 26,700,000.00

SCOPE OF WORK

GGG Demolition, Inc. will provide all labor, material and equipment to perform the following scope of work based on Drawings by Knit dated 4.20.26, Hazardous Materials Survey by EICS dated 10/3/26; and current site conditions:

ABATEMENT

Description	Quantity	Unit
Auto Shop		
Tan Floor Tile w/ Black Mastic - 3%	600	SF
Elementary School		
Drywall Texture - 2%	200	SF
Brown Floor Tile w/ Black Mastic - 3%	8,400	SF
Tan Floor Tile w/ Black Mastic - 2%	330	SF
Mid-Level Building		
9x9 Floor Tile w/ Black Mastic - 4%	14,600	SF
Lower-Level Building		
Drywall w/ Joint Compound - 2%	800	SF
White/Beige Floor Tile w/ Black Mastic - 3%	24,400	SF
CMU Brick Wall Texture - 2%	8,040	SF

DEMOLITION

Description	Quantity	Unit
Building 6		
Demo Building	17,574	SF
Grind Slab Flush	17,574	SF
Building 7		
Demo Building	3,228	SF
Grind Slab Flush	3,228	SF
Building 5		
Demo Building	10,734	SF
Grind Slab Flush	10,734	SF
Building 4		
Demo Building	18,740	SF
Grind Slab Flush	18,740	SF

Building 3

Demo Building	4,174	SF
Grind Slab Flush	4,174	SF

PRICING and TERMS

- **Base Bid – \$ 1,256,279**
- **Payment is Net 30.**
- **GGG is a Woman Owned Business.**

CONDITIONS

1. No work related to soft or structural demolition shall begin UNTIL all utilities have been cut, capped and air gapped to clearly identify that work can safely proceed. 48 hours prior to scheduled work we will confirm that these conditions are met and if work is completed to the approval of our Project Manager we will schedule our crew to begin work.
2. No work related to abatement shall begin UNTIL utilities are isolated or terminated to the approval of our Project Manager. Power distribution for our equipment will be addressed to clearly identify that work can safely proceed. 48 hours prior to scheduled work we will confirm that these conditions are met and if work is completed we will schedule our crew to begin work.
3. A "Right To Demo" document shall be issued to us that clearly identifies that all utilities have been terminated or isolated. If needed a sample of this document can be provided to you.
4. The owner/GC must provide all water and power within close proximity of our work.
5. The quoted price reflects that all work will be done between normal working hours.
6. This proposal is based on one (1) mobilization. Additional mobilizations are \$5,000.00 each.
7. Price is contingent upon completion of our work in the most efficient manner for our crews and does not include beneficial occupancy or stacking of other trades within our work areas, nor alternating, staggering or rotating work schedules.
8. Price is also contingent on having a logistical plan that is conducive to productive load out of materials to bins and/or trucks and the use of equipment if applicable to perform our work.
9. This proposal will be part of our contract and is based on the award of all work.
10. This proposal is valid for a period of 30 days from the date of submission.
11. GGG Demolition, Inc.'s Bond Rate is 1.2% of the final contract price (if required). Additionally, for projects 25 months or longer, a 1.0% fee will be applied to the bond premium for each month over 24 months.
12. GGG Demolition, Inc.'s Experience Modification Rate is .78%.
13. GGG Demolition, Inc. is insured with Starr for up to \$5,000,000.00.
14. Retention not to exceed 5% and to be released at the completion of our scope of work.
15. All salvage belongs to GGG Demolition, Inc. unless noted otherwise on plans or specs.

EXCLUSIONS

Excluded items must be provided by others, if required, to ensure the timely completion of our work.

1. Utility (M/E/P/S) locating, marking, isolation, disconnect, cutting, capping and/or air gapping prior to abatement and/or demolition work beginning. See conditions 1, 2 and 3 above.
2. Hazardous material removal other than what is listed in this proposal.
3. Third Party monitoring for hazardous material work.
4. Clearance sampling for hazardous material work.
5. Permits and fees other than DES.
6. Any additional applications of chemical lead-based paint removal product or similar beyond the first application. If additional applications are required, they will need to be handled on a T&M basis.
7. DES requirements with the exception of adequate wetting and fugitive dust control training.
8. Water and power.
9. Removal of slabs & foundation.
10. Delays due to others.
11. Unforeseen conditions.
12. Marking and/or layout (i.e., saw cut lines).
13. Survey of underground utilities prior to demolition (i.e., ground penetrating radar).
14. Survey of concrete walls prior to demolition (i.e., x-ray).
15. Surface preparation for new finishes.
16. Removal of furnishings, equipment and/or debris necessary to access our work.
17. Support or protection of existing utilities prior to or during demolition.
18. Underground (UG) utility removal or relocation.
19. Removal of Crushed Miscellaneous Base (CMB) under ac paving and/or concrete.
20. Removal of Petromat if discovered under asphalt paving.
21. Removal of Underground Storage Tanks (USTs) or underground vaults, septic tanks or cesspools.
22. Installation or adjustment of fencing/protection/barricades/railings/pedestrian canopies.
23. Patch and repair of anything unless damaged by GGG.
24. Salvaging of any items and/or equipment.
25. B-Permit work including traffic control and/or encroachment permits for offsite demolition.
26. Dewatering.
27. Trenching for other trades.
28. Earthwork, import, backfill and/or re-compaction.
29. Chasing and removal of roots extending outside of root ball.
30. Installation and/or maintenance of SWPPP.
31. Protection against inclement weather.
32. Shoring and/or bracing.
33. Coring and drilling.
34. Security or guards.
35. Construction signs.
36. Parking Fees.

Please do not hesitate to contact me with any questions or concerns at 702-553-0713.

Respectfully submitted,

Omar Mendoza

GGG Demolition, Inc.

State Contractors Lic. #0090841 A-13, A-22, A-23 Exp. 06-30-25

CA DOSH Registration No. 1100

WBENC Certification # WOSB171762 Exp. 8-31-23