

NCSD - Tonopah High School Sports Complex
1 Ray Tennant Way, Tonopah, NV 89049, United States of America

Sent proposal: \$111,275

Submitted May 12, 2026 at 12:35 PM PDT
Black Canyon Construction
3395 West Cheyenne Avenue, North Las Vegas, NV 89032, United States of America
Kelly Perzy | +1 702-688-5665 | kperzy@blackcanyonnv.com

Alternates

Decorative Rock Ground Cover at East Slope	\$26,400
--	----------

Additional Items:

Shot Put Discus Field Material and Install (L1.06 Detail C and D ONLY) Excluded Survey, Concrete, Cages and Fencing	\$138,300
---	-----------

General Acknowledgments

Bid Docs - HS Sports Complex Plans	Yes
Bid Docs - Exist. ES Demo Plans	Yes

Bond Information

Payment & Performance	1.40	%
-----------------------	------	---

Additional Information

Notes

Attachments

 02.0 - Subcontractor Propos... (487 KB)



SUBCONTRACTOR PROPOSAL ("BID") FORM
SCOPE OF WORK: Landscape Irrigation

SUBCONTRACTOR

Subcontractor's Firm Name: GTI 1 Inc.

Address: 4021 W. Carey Avenue, N. Las Vegas, NV 89032
Mailing Address City State Zip

(725) 301-2331
Telephone: Fax:
Physical Address (If Different) City State Zip

Contact Name: Alan King Email: Alan.King@BrightView.com

State Contractor's Board No. 0026545 Class Type: C-10

PROPOSAL CONDITIONS

Proposers shall include in their proposals the cost of providing all labor, material, equipment, supervision, services, taxes, insurances, license, fees, overhead, and profit, etc. necessary or incidentally required to complete the subcontractor trade scope of work including, but not limited to, the attached scope of work and clarifications in accordance with the contract documents, specifications and industry best practice.

Proposing Subcontractor confirms that it has visited the site (if necessary), read, understands, and agrees that its proposal is in compliance with all conditions defined in the Notice of Request for Proposals, attached sample Subcontractor Agreement, all insurance requirements, CORE Construction operational and safety requirements, and related Contract Documents.

Any requested changes to CORE's Subcontractor Agreement must be made in writing prior to, or at the time of submission of final pricing proposals. If no change requests are submitted, Subcontractor proposer represents that by submitting its proposal that the sample Subcontractor Agreement will be executed by Subcontractor without change or alteration.

Subcontractor proposer recognizes that time is of the essence in this proposed subcontract. Subcontractor agrees, that if awarded the subcontract hereunder, it will commence the work to be performed under the contract on the date set by the Contractor in its written Notice to Proceed, continuing the work with diligence and will complete all the work per the scheduled Contract Completion date and milestone date(s) as defined by the schedule.

It is understood that this proposal shall remain in effect, and may not be withdrawn, for a period of sixty (60) days from the date that bids are due to be received.

PROPOSAL ("BID") VALUE
\$131,300.00

Base ("Bid") Proposal:
Base ("Bid") Proposal Shall Not Include Cost for Bid Bond, Payment & Performance Bonds

Words: One Hundred Thirty One Thousand Dollars



BONDING RATES & VALUE

Bid Bond Rate: No charge Project Bid Bond Value: No Charge

Words: No Charge

Performance & Payment (P&P) Bond Rate: 1% P&P Bond Value: \$1,313.00

Words: One Thousand Thirteen Dollars

ACKNOWLEDGEMENTS

Subcontractor proposers shall acknowledge, by marking through the box of each applicable item, that the Base ("Bid") Proposal value includes receipt, review, and acceptance/inclusion of each of the following:

- | | |
|---|---|
| ☒ Notice of Request for Proposals | ☒ Contract Documents - Plans |
| ☒ Sample Subcontractor Agreement | ☒ Contract Documents - Specifications |
| ☒ Insurance Requirements | ☒ Contract Documents – Supplemental (If Applicable) |
| ☒ Textura Fee Included | ☒ Geotechnical Report (If Applicable) |
| ☒ Preliminary Construction Schedule | ☐ Hazardous Material Report (if Applicable) |
| ☐ Logistics Plan | |

Additionally, Subcontractor proposers hereby acknowledge receipt of the following addenda and/or clarifications:

ADDENDA

No. 1 Date: 5/6/2026
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____

CLARIFICATIONS

No. 1 Date: 5/6/2026
No. 2 Date: 5/7/2026
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____

NAMING OF LOWER TIER SUBCONTRACTORS

Subcontractor shall provide the following list of lower tier subcontractor(s) to be utilized in the performance of its scope of work. If no lower tier subcontractors are identified, subcontractor represents that by submitting its proposal that it is self-performing all aspects of the associated scope of work.

Name: None Scope of Work: _____ NSCB No.: _____
Name: _____ Scope of Work: _____ NSCB No.: _____
Name: _____ Scope of Work: _____ NSCB No.: _____
Name: _____ Scope of Work: _____ NSCB No.: _____



DVBE PARTICIPATION

CORE Construction strongly encourages DVBE participation in this project.
The minimum established goal for this scope of work package is 0%.

Percentage of Total Base ("Bid") Proposal that the Subcontractor will contractually commit to utilizing certified DVBE business in the performance of the work. 0 %

Good Faith Documentation is not required if the percentage of DVBE commitment is equal to or greater than the minimum goal. If the percentage is less than the minimum goal, proposer must submit Good Faith Effort Worksheet.

SCHEDULE COMMITMENT

Subcontractor proposers are to plan and price its base ("bid") proposal to meet the schedule provided. All necessary crews, manpower, shifts, acceleration time, premiums required to meet the schedule durations, if applicable, are to be included. CORE Construction encourages that the Subcontractor proposer includes a Voluntary Alternate to provide a more "optimal" schedule duration with a reflective price if applicable.

PROPOSAL ("BID") VALUE BREAKDOWN

Subcontractor proposers should be prepared to provide a preliminary schedule of values (SOV) within 24 hours of submission. SOV should be detailed in accordance with the scope of work, contract documents, schedule, and industry best practices. Breakout labor, material, and all major equipment costs.

ALTERNATES TO BASE ("BID") PROPOSAL

If either the contract documents, or CORE Construction (will be indicated in trade specific Scope of Work) identify Alternates to be priced, Subcontractor proposer shall identify all labor, material, equipment, supervision, services, taxes, insurances, license, fees, overhead, and profit, etc. necessary or incidentally required to complete the work. Alternates identified by the contract documents or the scope of work documents may or may not be selected and should be priced accordingly.

If the Subcontractor proposer chooses to identify any voluntary alternates, either as value engineering, product substitution, and/or scope of work clarification/deviation, etc. the following lines may be used for this purpose. All required / applicable supporting documentation to support the Voluntary Alternate should be included, or noted as to follow within 24 hours, with the submission of this proposal.

ALTERNATE LISTING

ALTERNATE #01 –

Description: Discuss and Shot Put Rock Supply and Installation

Add / ~~Deduct~~ (Circle One) (\$ \$103,444.00)

Words: One Hundred Three Thousand Four Hundred Forty Four Dollars



ALTERNATE #02 –

Description: 6' Metal Bench Supply and Installation - Qty 2

Add / ~~Deduct~~ (Circle One) (\$ 13,049.00)

Words: Thirteen Thousand Forty Nine Dollars

ALTERNATE #03 –

Description: Trash Receptacle Supply and Installation - Qty 2

Add / ~~Deduct~~ (Circle One) (\$ 16,040.00)

Words: Sixteen Thousand Forty Dollars

ALTERNATE #04 –

Description: _____

Add / Deduct (Circle One) (\$ _____)

Words: _____

CERTIFICATION

By submitting this proposal, the Subcontractor is certifying the following:

- Subcontractor, at the time of submitting its proposal, is in possession of the necessary Nevada State License Board License with the appropriate classification. Subcontractor without a current NSLB license with the appropriate classification at the time of submission of this proposal will be disqualified immediately.
- Subcontractor's failure to follow the complete requirements of this Bid Package may result in disqualification.
- By qualifying any terms of the sample subcontractor agreement, the Subcontractor understands that if CORE and the Subcontractor are unable to reach mutual agreeable terms through a good faith effort than its proposal may result in disqualification.
- By signing this Proposal Form, the Subcontractor is legally authorized to commit all resources of the company and is committing to the terms and conditions stated herein. Your signature commits acceptance and compliance with all Sections, Exhibits, Addenda, Clarifications, Etc. to this Proposal Package.

On 5/12/2026, 2026, Proposer's duly authorized officer approved and submitted this proposal.

Name of Subcontractor's Firm: GTI 1 Inc.

By: (Signature): Jessica Naylor

(Typed Name): Jessica Naylor

As Its: (Position/Title): Branch Manager

*** Provide Letter of Authorization if the person signing is not an officer of the company ***

END OF SUBCONTRACTOR PROPOSAL ("BID") FORM



Presented to: Core
Construction
Tonopah High School
Tuesday, May 12, 2026

.....
Core Construction

Tonopah High School
170 E. Ray Tenant LN, Tonopah, NV 89049

Tuesday, May 12, 2026

GTI 1, Inc. is pleased to submit our Irrigation Proposal for Tonopah High School based on:

I. BID DOCUMENTS

- ❖ By: SLA Land Architects
- ❖ Sheets: G0-00 – E4-10
- ❖ Dated: 04/20/2026
- ❖ Revision: Not at this time
- ❖ Specifications: Included
- ❖ Specification Sections: 32-18-13, 32-84-00, 32-91-13
- ❖ Specification Dates: 04/20/2026
- ❖ Addendums: #2
- ❖ Soils report: Included

II. SCOPE OF WORK

This proposal shall be attached to the contract as an exhibit, or the Scope of Work, Qualifications & Exclusions shall be incorporated in the contract

<u>Item</u>	<u>Unit Cost</u>	<u>Price</u>
Mobilization	\$67,000.00	\$67,000.00
Irrigation	\$64,300.00	\$64,300.00
Project Total		\$131,300.00

Alternates

<u>Item</u>	<u>Qty</u>	<u>Price</u>
Discuss Rock 5" depth	1	\$103,444.00 Total
Anova Trash Receptacle #LEX45 (2 Ea)	2	\$ 16,040.00 Total
Anova Bench #LEXC6 (2 Ea)	2	\$ 13,049.00 Total

Qualifications & Exclusions

Please note these qualifications and exclusions are to be incorporated into any contract issued.

1. General Qualifications

.....
GTI 1, Inc.
4021 West Cary Avenue, North Las Vegas, NV 89032
C-10: 0026545 Unlimited (Landscape Contracting)
C-18: 0073957 (Masonry)



-
- 1.1. This proposal is based upon Prevailing Rates
 - 1.2. The work outlined in this proposal shall be completed by 10/2027. In the event that the work is not completed by this date due to delays caused by scheduling issues beyond our control, the Client shall be responsible for additional labor and material costs incurred as a result of the delay.
 - 1.3. Tariffs
 - GTI has not included and reserves the right to add at a later time should they materialize, costs attributable to tariffs levied on goods from Canada, Mexico, China, or any other country subject to current or future tariffs.
 - Should any known or unknown tariffs be implemented after submission of this proposal and before project buyout that significantly impacts the price of any goods associated with the project, it shall be considered a change in scope. GTI 1, Inc. will work with Core Construction to substantiate any increase with the use of vendor quotes.
 - 1.4. This proposal is valid for 60 days and pricing is subject to confirmation at time of award.
 - 1.5. Bid is based as an "all in" price with general conditions spread throughout. If portions of this proposal are accepted, we reserve the right to adjust our general conditions, as necessary.
 - 1.6. Overtime, night work, shift work and weekend work are all excluded.
 - 1.7. Dumpsters and portable toilets to be provided by the general contractor for our use.
 - 1.8. Changes in material availability may extend project schedule duration. Durations to be confirmed at the time of the contract.
 - 1.9. If the construction schedule or sequence is delayed or disrupted, through no fault of GTI 1, Inc., additional costs will apply.
 - 1.10. Temporary power and water during construction to be provided by others.
 - 1.11. GTI 1, Inc. will provide flaggers for its own operations as needed but traffic control and / or street & lane closures are to be provided and maintained by others.
 - 1.12. Permits, design, engineering, survey, audits, third party testing, inspections and licensing fees are excluded.
 - 1.13. Landscape maintenance is excluded
 - 1.14. Escalation has not been included.

2. Site Qualifications

- 2.1. Site Shall be received:
 - Clean and free of grass, weeds, debris, and deleterious material
 - At +/- .10 foot of finish grade.
 - At +/- .10 foot of subgrade at hardscape areas.
 - All areas to be received graded to drain.
 - Rough grading is excluded.
 - Drainage and swales are excluded.
- 2.2. GTI 1, Inc. generated excess soils are to be stockpiled on site, hauling off-of other trades excavated spoils is excluded.
- 2.3. Hard dig, caliche and / or excavations that will not yield to standard digging equipment (75 HP rubber tire backhoe, 40 HP chain trencher with rock teeth or 25 HP mini excavator) or requiring the use of a hydraulic hammer are excluded. Import soil to make up for rock or caliche or other unsuitable materials is not included.
- 2.4. Soils containing elements larger than 3" minus (to a 24" depth"), may incur an upcharge for removal in



.....
addition to costs for import soils required for backfill if on site soil is not suitable for backfill.

- 2.5. Underground utilities not marked by 'Call Before You Dig' are the responsibility of others to identify.
- 2.6. Hydro-excavation and/or relocation of existing utilities is excluded
- 2.7. X-rays, cutting, coring, boring, potholing and / or patching of concrete or asphalt is not included and is to be performed by others.
- 2.8. The jobsite shall be readily accessible to our construction equipment (backhoes, loaders, forklifts, etc.).
- 2.9. Existing tree protection, barricades, construction and pedestrian control fencing is excluded.
- 2.10. Removal, repair, or replacement of existing landscapes or irrigation that may be damaged during construction by others is excluded.
- 2.11. Demolition, removal, clear & grub are excluded.
- 2.12. Site and safety lighting, overhead illumination is excluded.
- 2.13. Unless specifically included in the scope of work all site furnishings are to be provided and installed by others
- 2.14. Unless specifically included in the scope of work all hardscapes (concrete, masonry, pavers etc.) are to be provided and installed by others

3. Irrigation Qualifications

- 3.1. Irrigation backflow is excluded.
- 3.2. Irrigation booster pump is excluded.
- 3.3. Water audit is excluded.
- 3.4. Water meters, hot taps, construction water, maintenance water, all utilities and fees are excluded.
- 3.5. Concrete valves boxes and concrete/steel valve box covers are included.
- 3.6. Contractor to provide time to install all sleeves prior to installation of curb, gutter and paving.
- 3.7. Water supply to be provided by others prior to planting. Hand watering and temporary irrigation measures are excluded.

4. Specific Exclusions

- 4.1. 120/240/480 Volt electrical work.
- 4.2. Edging at Discus throw perimeter.
- 4.3. Drainage.
- 4.4. Excavation of field.
- 4.5. Sand Pits.
- 4.6. Repair of existing landscape.
- 4.7. Synthetic Turf.

Upon review of this document, please do not hesitate to contact us for any additional information or clarification.

Sincerely,

Accepted By:

Ryan Rich

Ryan.rich@brightview.com

(725) 321-6633

Signature / Date

GTI 1, Inc.

4021 West Cary Avenue, North Las Vegas, NV 89032

C-10: 0026545 Unlimited (Landscape Contracting)

C-18: 0073957 (Masonry)