

NCSD - Tonopah High School Sports Complex
1 Ray Tennant Way, Tonopah, NV 89049, United States of America

Sent proposal: \$1,139,000

Submitted May 12, 2026 at 10:24 AM PDT
CG&B Enterprises, Inc.
221 Sunpac Ave, Henderson, NV 89011, USA
Michelle Hall | Sr. Bid Coordinator | +1 702-565-6564 | m.hall@cgandbinc.com



Alternates

Track & Field Equipment	\$0
Storm Drainage System	\$126,000

General Acknowledgments

Bid Docs - HS Sports Complex Plans	Yes
Bid Docs - Exist. ES Demo Plans	Yes

Bond Information

Payment & Performance	0.01	%
-----------------------	------	---

Additional Information

Notes Bond Rate .0075%

Attachments

- CG&B Proposal - Tonopah Hi... (285 KB)
- #022 Subcontractor Proposal... (213 KB)



SUBCONTRACTOR PROPOSAL ("BID") FORM
SCOPE OF WORK: #022 Synthetic Turf Sports Field

SUBCONTRACTOR

Subcontractor's Firm Name: CG&B Enterprises, Inc.

Address: 2250 Corporate Circle Ste 320, Henderson NV 89074
Mailing Address City State Zip

Physical Address (If Different) City State Zip

Telephone: 702-565-6564 Fax: 702-565-0184

Contact Name: Craig Edwards Email: c.edwards@cgandbinc.com

State Contractor's Board No. 39691 Class Type: A

PROPOSAL CONDITIONS

Proposers shall include in their proposals the cost of providing all labor, material, equipment, supervision, services, taxes, insurances, license, fees, overhead, and profit, etc. necessary or incidentally required to complete the subcontractor trade scope of work including, but not limited to, the attached scope of work and clarifications in accordance with the contract documents, specifications and industry best practice.

Proposing Subcontractor confirms that it has visited the site (if necessary), read, understands, and agrees that its proposal is in compliance with all conditions defined in the Notice of Request for Proposals, attached sample Subcontractor Agreement, all insurance requirements, CORE Construction operational and safety requirements, and related Contract Documents.

Any requested changes to CORE's Subcontractor Agreement must be made in writing prior to, or at the time of submission of final pricing proposals. If no change requests are submitted, Subcontractor proposer represents that by submitting its proposal that the sample Subcontractor Agreement will be executed by Subcontractor without change or alteration.

Subcontractor proposer recognizes that time is of the essence in this proposed subcontract. Subcontractor agrees, that if awarded the subcontract hereunder, it will commence the work to be performed under the contract on the date set by the Contractor in its written Notice to Proceed, continuing the work with diligence and will complete all the work per the scheduled Contract Completion date and milestone date(s) as defined by the schedule.

It is understood that this proposal shall remain in effect, and may not be withdrawn, for a period of sixty (60) days from the date that bids are due to be received.

PROPOSAL ("BID") VALUE

Base ("Bid") Proposal: \$1,139,000.00
Base ("Bid") Proposal Shall Not Include Cost for Bid Bond, Payment & Performance Bonds

Words: One Million One Hundred Thirty Nine Thousand Dollars and Zero Cents.



BONDING RATES & VALUE

Bid Bond Rate: N/A Project Bid Bond Value: N/A

Words: N/A

Performance & Payment (P&P) Bond Rate: .0075 P&P Bond Value: \$9,560.00

Words: Nine Thousand Five Hundred Sixty Dollars and Zero Cents.

ACKNOWLEDGEMENTS

Subcontractor proposers shall acknowledge, by marking through the box of each applicable item, that the Base ("Bid") Proposal value includes receipt, review, and acceptance/inclusion of each of the following:

- | | |
|---|---|
| ☒ Notice of Request for Proposals | ☒ Contract Documents - Plans |
| ☒ Sample Subcontractor Agreement | ☒ Contract Documents - Specifications |
| ☒ Insurance Requirements | ☒ Contract Documents - Supplemental (If Applicable) |
| ☒ Textura Fee Included | ☒ Geotechnical Report (If Applicable) |
| ☒ Preliminary Construction Schedule | ☒ Hazardous Material Report (if Applicable) |
| ☒ Logistics Plan | |

Additionally, Subcontractor proposers hereby acknowledge receipt of the following addenda and/or clarifications:

ADDENDA

No. 1 Date: 5/6/2026
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____

CLARIFICATIONS

No. 1 Date: 5/6/2026
No. 2 Date: 5/7/2026
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____

NAMING OF LOWER TIER SUBCONTRACTORS

Subcontractor shall provide the following list of lower tier subcontractor(s) to be utilized in the performance of its scope of work. If no lower tier subcontractors are identified, subcontractor represents that by submitting its proposal that it is self-performing all aspects of the associated scope of work.

Name: _____	Scope of Work: _____	NSCB No.: _____
Name: _____	Scope of Work: _____	NSCB No.: _____
Name: _____	Scope of Work: _____	NSCB No.: _____
Name: _____	Scope of Work: _____	NSCB No.: _____



DVBE PARTICIPATION

CORE Construction strongly encourages DVBE participation in this project.
The minimum established goal for this scope of work package is 0%.

Percentage of Total Base ("Bid") Proposal that the Subcontractor will contractually commit to utilizing certified DVBE business in the performance of the work.

0 %

Good Faith Documentation is not required if the percentage of DVBE commitment is equal to or greater than the minimum goal. If the percentage is less than the minimum goal, proposer must submit Good Faith Effort Worksheet.

SCHEDULE COMMITMENT

Subcontractor proposers are to plan and price its base ("bid") proposal to meet the schedule provided. All necessary crews, manpower, shifts, acceleration time, premiums required to meet the schedule durations, if applicable, are to be included. CORE Construction encourages that the Subcontractor proposer includes a Voluntary Alternate to provide a more "optimal" schedule duration with a reflective price if applicable.

PROPOSAL ("BID") VALUE BREAKDOWN

Subcontractor proposers should be prepared to provide a preliminary schedule of values (SOV) within 24 hours of submission. SOV should be detailed in accordance with the scope of work, contract documents, schedule, and industry best practices. Breakout labor, material, and all major equipment costs.

ALTERNATES TO BASE ("BID") PROPOSAL

If either the contract documents, or CORE Construction (will be indicated in trade specific Scope of Work) identify Alternates to be priced, Subcontractor proposer shall identify all labor, material, equipment, supervision, services, taxes, insurances, license, fees, overhead, and profit, etc. necessary or incidentally required to complete the work. Alternates identified by the contract documents or the scope of work documents may or may not be selected and should be priced accordingly.

If the Subcontractor proposer chooses to identify any voluntary alternates, either as value engineering, product substitution, and/or scope of work clarification/deviation, etc. the following lines may be used for this purpose. All required / applicable supporting documentation to support the Voluntary Alternate should be included, or noted as to follow within 24 hours, with the submission of this proposal.

ALTERNATE LISTING

ALTERNATE #01 –

Description: _____

Add / Deduct (Circle One) (\$ _____)

Words: _____



ALTERNATE #02 –

Description: Storm Drainage System

☒ Add ☐ Deduct (Circle One) (\$ 126,000.00)

Words: One Hundred Twenty Six Thousand Dollars and Zero Cents.

ALTERNATE #03 –

Description: _____

Add / Deduct (Circle One) (\$ _____)

Words: _____

ALTERNATE #04 –

Description: _____

Add / Deduct (Circle One) (\$ _____)

Words: _____

CERTIFICATION

By submitting this proposal, the Subcontractor is certifying the following:

- Subcontractor, at the time of submitting its proposal, is in possession of the necessary Nevada State License Board License with the appropriate classification. Subcontractor without a current NSLB license with the appropriate classification at the time of submission of this proposal will be disqualified immediately.
- Subcontractor's failure to follow the complete requirements of this Bid Package may result in disqualification.
- By qualifying any terms of the sample subcontractor agreement, the Subcontractor understands that if CORE and the Subcontractor are unable to reach mutual agreeable terms through a good faith effort than its proposal may result in disqualification.
- By signing this Proposal Form, the Subcontractor is legally authorized to commit all resources of the company and is committing to the terms and conditions stated herein. Your signature commits acceptance and compliance with all Sections, Exhibits, Addenda, Clarifications, Etc. to this Proposal Package.

On 12th, May, 2026, Proposer's duly authorized officer approved and submitted this proposal.

Name of Subcontractor's Firm: CG&B Enterprises, Inc.

By:

(Signature):

(Typed Name): Craig Edwards

As Its:

(Position/Title): VP/General Manager

*** Provide Letter of Authorization if the person signing is not an officer of the company ***

END OF SUBCONTRACTOR PROPOSAL ("BID") FORM

05/12/2026

CG&B Enterprises, Inc.
2250 Corporate Circle, Suite 320
Henderson, NV 89074
Office: 702-565-6564
Fax: 702-565-6727
 Unlimited, NV A-General License (#39691)
 Jeff Wasson, Lead Estimator
 725-377-1979, j.wasson@cgandbinc.com

To: CORE Construction
Address: 7150 Cascade Valley Court
 Las Vegas, NV 89128

Attn: Dawn Duranleau
Phone: (702) 467-0560
Email: dawnduranleau@coreconstruction.com

Project: Tonopah High School – Synthetic Turf System Supply & Installation Pricing

Bid item	Description	Quantity	Unit	Unit Price	Total
Base Bid 022.00	Supply 4" of base rock, 1,134 LF of nailer board, 73,578 SF of Soteria 20mm pad, & 73,578 SF of Hellas Matrix Helix 46oz synthetic turf system.	1.000	LS	1,139,000.00	\$1,139,000.00
Base Proposal Total					\$1,139,000.00
Alternate Bid 022.02	Supply and installation of field drainage system inside perimeter of the new synthetic turf field. (EXCLUDES: All ACO trench drain, and SDMH with associated RCP outfall at S end of field, and anything outside of field perimeter.)	1.000	LS	126,000.00	\$126,000.00
Alternates Total					\$126,000.00

BASE SCOPE PRICING INCLUDES THE FOLLOWING:

- Bid acknowledges Addendum 1 and Clarifications 1 & 2.
- This pricing is provided to supply supervision, labor and material for the installation of the synthetic turf system and nailer board package for the Tonopah High School project per request. The complete scope of work is listed below; no other work is included in the total pricing unless specifically listed.
 - Supply and install 4" of new base material & provide fine grading to achieve proper planarity per manufacturer standards for new synthetic turf system. **NOTE: Base Scope budget pricing expects subgrade elevation to be left at FG less the turf system and the 4" of base material. There is no pricing in the Base Scope portion of this budget pricing to remove any existing material or for bringing in new or additional subgrade material.**
 - Supply & install approximately 1,134 LF of nailer board on concrete curb (PCC curb supplied by others).
 - Supply & install approximately 73,578 square feet of **SOTERIA™ 20 mm** shock pad.
 - Supply & install approximately 73,578 square feet of Hellas **MATRIX HELIX 46 oz.** 100% polyethylene twisted monofilament with Shape Memory Technology synthetic turf system with the noted installation options listed below:
 - Natural **ELIA RENUFILL & REALFILL** pea gravel infill provided/installed at manufacturers approved infill rates per SF.
 - Supply GMAX & HIC testing.
 - Supply standard 8-year manufacturer warranty supported by a third party insurance policy for the synthetic turf system upon project completion per project specifications.
 - Supply an operation and maintenance orientation for care of the synthetic turf field system upon project completion.
- Pricing is based on a standard, 8-hour work shift (normal working hours) at current published Prevailing Wage decision. No overtime, shift, holiday, or weekend pay is included. Union wages are not included and CG&B is not signatory to any union agreements or PLAs for this project.
- One mobilization/demobilization is included in pricing. Anything past that will be charged at \$6,500 per mobilization.

STANDARD EXCLUSIONS:

- Engineering, Permits/Fees, Bonds (outside of adder pricing listed above), QA/QC, Testing, Inspections, Survey, Shop Drawings, Traffic Control, Construction Water/Jones Valve, Sanitary Facilities, Hard Dig, Rock and/or Caliche Removal, Dewatering, Concrete or Asphalt Supply/Installation or Patch Back, Landscape Restoration. **(NOTE: Specific exclusions listed below.)**

SPECIFIC EXCLUSIONS:

- 1) Anything not specifically stated in scope above.
- 2) Permits specific to work or otherwise.
- 3) Demolition of any kind.
- 4) Percolation testing is not included.
- 5) Removal/Replacement of poor or unsuitable soils and/or subgrade stabilization of any kind.
- 6) Supply or installation of any field or sports equipment.
- 7) Fencing.
- 8) Lighting.
- 9) Scoreboards and/or footings for them.
- 10) SWPPP and/or erosion control measures, plans or reporting requirements.

Thank you again for this opportunity! Again, this pricing is provided per the drawings and specifications that were provided at bid time. CG&B is Nevada's leading provider and installer of synthetic turf systems, and we are willing and able to bring this pricing into reality. We certainly do look forward to working with you to get this project installed as quickly and as efficiently as possible. We are available at any time to answer any questions or review this proposal.

*Please also note that due to current economic supply constraints/conditions, this proposal's **material** pricing is valid for a period of no more than 15 days from the date listed above.*

Sincerely,



Jeff Wasson – Lead Estimator, CG&B Enterprises Inc.

M: 725-377-1979 | **E:** j.wasson@cgandbinc.com