

NCSD - Tonopah High School Sports Complex

1 Ray Tennant Way, Tonopah, NV 89049, United States of America

Sent proposal: \$189,449

Submitted May 8, 2026 at 10:47 AM PDT

Henderson Masonry, LLC

400 Mark Leany Drive, Henderson, NV 89011, United States of America

Mike McComb | Managing Partner | +1 702-567-1536 | mmccomb@hendersonmasonry.com



General Acknowledgments

Bid Docs - HS Sports Complex Plans	Yes
Bid Docs - Exist. ES Demo Plans	No

Bond Information

Payment & Performance	1.50	%
-----------------------	------	---

Attachments

 26-65 Tonopah HS Sports Fie... (174 KB)

**PROPOSAL ONLY**

NEVADA LICENSE
NUMBER: 52532A C-18 UNLIMITED
Lic# 0093702 B-2 UNLIMITED
400 Mark Leany Dr.
Henderson NV 89011
Phone (702) 567-1536

Proposal # 26-65

DATE: 5/8/2026

Revision Date: 4/20/2026

Plan set date: #1, Clarification 1 & 2

Addendum Acknowledged

TO: Core Construction

ADDRESS: 7150 Cascade Valley

CITY: Las Vegas

STATE: Nevada 89128

PHONE: 702-467-0560

PROJ.& NO: Tonopah HS Sports Field (Restroom Concession CMU)

ADDRESS: 170 E Ray Tenant Lane

CITY: Tonopah

STATE: Nevada Nye County

ARCHITECT: KNIT

We hereby propose to perform all the labor, materials and equipment necessary for the completion of:

Restroom Concession Building CMU

\$189,449.00

Notes to be included in sub contract:

Note: Hollow metal door frames that are not on-site at the time of wall construction will be post Installed at an additional cost of \$400 per door frame. Punch and dimple by others.

Note: Footings by others

GRAND TOTAL:**189,449.00****Additional Cost to do work outside of Division 4 Masonry related to this proposal. Exclusions must be listed on our subcontract**

if we are chosen as you subcontractor on this project.

DESCRIPTION	INCLUDED	EXCLUDED	ADDITIONAL COST	DESCRIPTION	INCLUDED	EXCLUDED	ADDITIONAL COST
Engineering		X	\$0.00	Welding		X	\$0.00
Testing		X	\$0.00	Caulking		X	\$0.00
Permits		X	\$0.00	Sealing/Antigrafitti		X	\$0.00
Barricades		X	\$0.00	Waterproofing		X	\$0.00
Shop Drawings	X		\$0.00	Reinforcement	CMU Only		\$0.00
Bond Costs		X	\$0.00	Gate Hardware		X	\$0.00
Const Water		X	\$0.00	Bed Joints over 1"		X	\$0.00
Bolts		X	\$0.00	Window/Door Bucks		X	\$0.00
Embeds		X	\$0.00	Setting Door Frames		X	\$0.00
Beam Dovetail Slots		X	\$0.00	Over Excavation		X	\$0.00
Clips		X	\$0.00	Backfill		X	\$0.00
Insulation/Perlite		X	\$0.00	Footing		X	\$0.00
Drill & Doweling		X	\$0.00	Dry Pack		X	\$0.00
Excavation Ft.		X	\$0.00	Flashing		X	\$0.00
Hard Dig, Caliche, Rock		X	\$0.00	Additional Cost To The Above If Elected By GC Or Owner			\$0.00

All alteration or deviation from above specifications involving extra costs, will be executed only upon written orders, and will become a change to the subcontract agreement

All agreements contingent upon strikes, accidents, inclement weather or delays beyond our control are excluded in the above proposal.

Note: This proposal may be withdrawn by HM LLC if not accepted within 30 days.**ACCEPTANCE OF PROPOSAL**

The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.

Accepted by: _____

Signature: _____

Print Name & Title

Date: _____