

NCSD - Tonopah High School Sports Complex

1 Ray Tennant Way, Tonopah, NV 89049, United States of America

Sent proposal: \$282,164

Submitted May 11, 2026 at 3:08 PM PDT

Adams & Smith

1380 West Center Street, Lindon, UT 84042, USA

Phil Goodman | Chief Estimator | +1 801-769-2225 | +1 801-785-6400 | phil@adamsandsmith.com

Alternates

Canopies at Abandoned Elementary School	\$0
---	-----

General Acknowledgments

Bid Docs - HS Sports Complex Plans	Yes
Bid Docs - Exist. ES Demo Plans	Yes

Bond Information

Payment & Performance	1	%
-----------------------	---	---

Additional Information

Notes

Attachments

 Tonopah HS Sports Complex... (261 KB)



May 11, 2026

Subject: NCSD Tonopah High School Sports Complex

Bid Date: May 12, 2026

Gentlemen:

Adams & Smith, Inc. proposes to furnish and erect the following for the subject project in conformance with contract plans and specifications, subject to the following terms, conditions and exclusions. **Sales tax included.** Adams & Smith, Inc. is certified by the American Institute of Steel Construction as a Certified Steel Erector (CSE) with BEE, SEE and MEE endorsements.

Our NV Contractors License No. is 0013824
--

05 12 23 Structural Steel (Shop Primed where required)**05 21 00 Steel Joist Framing****05 50 00 Metal Fabrications****1. Bollards (FOB) – 4 EA****05 31 12 Steel Roof Decking**

TOTAL	\$282,164.00
--------------	---------------------

ALTERNATE 033.01 – (ADD) – CANOPIES AT ABANDONED ELEMENTARY SCHOOL CAMPUS:

TOTAL ADD	\$ NO BID
------------------	------------------

Terms of Payment:

10% Of the above pricing due upon execution of subcontract. Monthly progress shall be paid within thirty days from date of our invoices and shall include fabricator charges for approved shop drawings, mill material delivered to the shop, fabrication labor expended, material delivered to the jobsite and charges for material installed. If these terms cannot be met, add \$12,000 to our price.

Any clause making A&S payment contingent upon payment by the owner or making payment by the owner a condition precedent to A&S being paid will be unacceptable. This proposal should not be used if such a clause or condition would be a requirement of any resulting subcontract.

Conditions:

1. The term “by Contractor” or “by others” when used in this proposal means by General Contractor at no cost to A&S.
2. AISC “Code of Standard Practice for Steel Buildings and Bridges” current edition is hereby made part of this proposal and shall govern in all matters to which it is applicable not otherwise provided herein.
3. A&S acknowledges and includes Addendum 1.
4. This proposal is "all or nothing" unless agreement is reached prior to bid time that certain items stand alone.
5. No participation in liquidated damages or other damages unless assessed solely because of A&S negligent failure to perform.
6. A&S will not agree to any contractual clause that limits A&S rights of recovery in the event we are damaged to “time” only.
7. A&S will self-perform A&S clean-up and will dispose of A&S waste and debris in dumpsters provided by Contractor.



8. This proposal contingent upon acceptance within **thirty days** and satisfactory arrangements of details.
9. Protection of the existing structure and its contents and equipment, so as to prevent damage from normal erection processes, is not included in this proposal. Such protection shall be performed by Contractor in a timely manner so as not to interfere with or delay A&S work.
10. A&S will secure and protect A&S work and assume full responsibility for the condition thereof only while A&S is mobilized at the jobsite.
11. Barricades, lights, flagmen, etc. for the control of traffic and protection of the public to be provided by Contractor.
12. A firm, properly graded, drained, convenient and adequate lay-down area at the job site within reach of the erecting crane to be provided by Contractor.
13. All weather access around perimeter and to interior of building for crane and trucks as required by A&S for A&S erecting operations to be provided and maintained by Contractor.
14. For roof opening steel in existing buildings, clear, unabated scissors lift access to all work areas to be provided by Contractor.
15. Structural building projects designed with a slab on grade (SOG) shall have slabs poured and cured prior to the commencement of steel erection. Control lines & elevations shall be marked on the SOG.
16. Our proposal is based on A&S work being performed on a straight time day shift basis. Cost of overtime or shift premium, if required, will be extra. **A&S will work four (4) ten (10) hour shifts.**
17. Based on **one move-in**. Cost of additional move-ins will be extra.
18. Underground and overhead utilities, interfering with the safe operation of A&S construction equipment, to be located and moved or protected by Contractor.
19. Protection of sidewalks, curbs, gutters or roadway pavement as required for A&S erection operations to be provided by Contractor.
20. On-site parking for A&S craftsmen to be made available by Contractor.
21. All temporary toilet and sanitary facilities to be provided and maintained by Contractor.
22. 110 Volt power at the building slab, both on and off hours, to be furnished by Contractor.
23. Pricing based on A&S work being performed in accordance with OSHA standards only. Any fall protection provided by A&S will be per CFR 1926 Subpart R for A&S personnel. Safety measures utilized are for A&S personnel only. Any safety requirements in addition to or more stringent than OSHA will require additional compensation.
24. Pricing includes safety for our personnel only including fall protection.
25. A&S will only attend meetings while mobilized at the jobsite and that are pertinent to A&S scope of work.
26. Price based on permanent steel decking to be used as protective flooring.
27. Work to be completed by 12/31/2026 after which date escalation will apply.
28. If this proposal results in a subcontract, the payment terms, conditions and exclusions contained herein shall be incorporated into said subcontract. A&S reserves the right to negotiate agreeable terms and conditions for any additional requirements.
29. After anchor bolts have been cast in place, an "as built" survey to be performed by Contractor and any discrepancies communicated to the steel fabricator in a timely manner so adjustments can be made to the base plates and/or bearings, if required. If the "adjustments" create additional cost, it will be for the Contractor's account.
30. At each set of column anchor bolts, one (1) nut is to be set to elevation by others.
31. Anchor bolts for A&S steel that are installed by Contractor to be cleaned of concrete/grout prior to A&S beginning work
32. Hoisting to offload / reload A&S connex(s) during A&S mob / demob operations to be provided by Contractor.
33. All lighting and ventilation necessary for A&S work to be provided by Contractor.
34. Pricing based on slab and roof edge dimensions being available timely to allow detailing and shop installation of edge plates and closures.
35. Markup covering profit and overhead for costs of A&S performed extra work to be 15%. If extra work extends the overall duration of the project, then indirect costs associated with the extended duration are to be considered



costs. Markup on sub-subcontractors or material suppliers to be 5%. Markup for termination to be 15% of actual cost of A&S's performed work and 5% on sub-subcontractors or material suppliers, as of date of termination.

36. All Changes directed by Contractor, but which do not originate with or are not requested by Client/Owner will be compensated for by Contractor as mutually agreed in writing by Subcontractor and Contractor via field authorization including Subcontractors actual costs, plus Mark-up for performing the Change and any impact that Change has on the Work plus Mark-up. Payments for additional directed work shall be paid Net 30.
37. All "furnish only" material to be furnished F.O.B. trucks, jobsite for offloading and installation by Contractor.
38. Insurance limits to be provided as part of the included proposal pricing are: CGL Limits (Individual , Aggregate): \$1M, \$2M ; Auto: \$2M; Umbrella: \$5M,\$5M; Workers Compensation: \$1M. If specific limits are not provided and are needed, please request.
39. Prime paint for joists are priced in accordance with SJI specifications and per SJI Code of standard practice. This is to prime the joists by dipping them. This prime is not intended as a finish coat; it is for protection during shipping only. If necessary, defects in the primer to be remedied by others.
40. If BIM modeling for joists is required, the nature of joist design, being a deferred submittal, is that the geometry of each joist cannot be predetermined prior to the joist design being finalized. This directly affects the BIM modeling. BIM modeling will not occur until joists have been released for Fabrication, if BIM modeling of joists occurs sooner it will show a place holder only (dummy joist or block out). At this point will BIM modeling be provided that allows for materials running transverse to the joists within the web section. Proceeding with BIM modeling prior to the final joist model being provided is at your own risk.
41. If required, Contractor to provide eye wash station and/or shower station.

Exclusions:

1. Field inspection and tests.
2. 3rd Party inspection.
3. Cutting or drilling A&S work to accommodate other trades unless noted, located and dimensioned on structural bid drawings.
4. Grinding of concrete bearing surfaces.
5. Bond premium.
6. All permits.
7. Dedicated firewatch.
8. Furnishing and placing of grout.
9. Field painting, finish painting, touch-up painting and caulking.
10. All paint and painting.
11. All AESS requirements unless specifically shown on drawings.
12. Field touch-up of galvanized surfaces.
13. Field cleaning of steel before or after erection.
14. All work on other than shown and sized on Structural drawings unless specifically included above.
15. All gauge material except metal deck and metal pans at stairs.
16. All non-ferrous material.
17. Removal of erection aids.
18. Cutting holes in metal deck.
19. Installation of embedded items.
20. Installation of anchor bolts.
21. Fasteners and anchor bolts not passing through A&S steel.
22. Assembly of anchor bolts to anchor bolt templates.
23. Core drilling.
24. Dust control.
25. Street cleaning.

Regards,

ADAMS & SMITH, INC.

Adams & Smith, Inc.

Morgan J Humphries
VP of Estimating/Contracts

