

NCSD - Tonopah High School Sports Complex
1 Ray Tennant Way, Tonopah, NV 89049, United States of America

Sent proposal: \$275,259

Submitted May 12, 2026 at 10:49 AM PDT
M & H Building Specialties
3084 South Highland Drive, Suite E, Las Vegas, NV 89109, United States of America
Jason Bise | Estimator | +1 702-385-3168 ext. 301 | jason.bise@mhbsinc.com

General Acknowledgments

Bid Docs - HS Sports Complex Plans	Yes
Bid Docs - Exist. ES Demo Plans	Yes

Bond Information

Payment & Performance	1.44	%
-----------------------	------	---

Additional Information

Notes	please see proposal for scope clarifications
-------	--

Attachments

-  NCSd Tonopah HS.pdf (155 KB)
-  02.0 - Subcontractor Propos... (400 KB)



SUBCONTRACTOR PROPOSAL ("BID") FORM
SCOPE OF WORK: 060 Metal Stud, Drywall, and Painting

SUBCONTRACTOR

Subcontractor's Firm Name: M&H Building Specialties

Address: 3084 S. Highland LV NV 89109
Mailing Address City State Zip

Physical Address (If Different) City State Zip

Telephone: 702-385-3168 Fax: 702-385-9042

Contact Name: Jason Bise Email: jason.bise@mhbsinc.com

State Contractor's Board No. 0041010 C-4, 0051400 C-3, 0051255 C-17 Class Type: Unlimited

PROPOSAL CONDITIONS

Proposers shall include in their proposals the cost of providing all labor, material, equipment, supervision, services, taxes, insurances, license, fees, overhead, and profit, etc. necessary or incidentally required to complete the subcontractor trade scope of work including, but not limited to, the attached scope of work and clarifications in accordance with the contract documents, specifications and industry best practice.

Proposing Subcontractor confirms that it has visited the site (if necessary), read, understands, and agrees that its proposal is in compliance with all conditions defined in the Notice of Request for Proposals, attached sample Subcontractor Agreement, all insurance requirements, CORE Construction operational and safety requirements, and related Contract Documents.

Any requested changes to CORE's Subcontractor Agreement must be made in writing prior to, or at the time of submission of final pricing proposals. If no change requests are submitted, Subcontractor proposer represents that by submitting its proposal that the sample Subcontractor Agreement will be executed by Subcontractor without change or alteration.

Subcontractor proposer recognizes that time is of the essence in this proposed subcontract. Subcontractor agrees, that if awarded the subcontract hereunder, it will commence the work to be performed under the contract on the date set by the Contractor in its written Notice to Proceed, continuing the work with diligence and will complete all the work per the scheduled Contract Completion date and milestone date(s) as defined by the schedule.

It is understood that this proposal shall remain in effect, and may not be withdrawn, for a period of sixty (60) days from the date that bids are due to be received.

PROPOSAL ("BID") VALUE

Base ("Bid") Proposal: \$275,259

Base ("Bid") Proposal Shall Not Include Cost for Bid Bond, Payment & Performance Bonds

Words: Two Hundred Seventy-Five Thousand Two hundred Fifty-Nine dollars



BONDING RATES & VALUE

Bid Bond Rate: N/A Project Bid Bond Value: _____

Words: _____

Performance & Payment (P&P) Bond Rate: 1.44 P&P Bond Value: \$4,022

Words: Four Thousand Twenty-Two Dollars

ACKNOWLEDGEMENTS

Subcontractor proposers shall acknowledge, by marking through the box of each applicable item, that the Base ("Bid") Proposal value includes receipt, review, and acceptance/inclusion of each of the following:

- | | |
|---|---|
| ☒ Notice of Request for Proposals | ☒ Contract Documents - Plans |
| ☒ Sample Subcontractor Agreement | ☒ Contract Documents - Specifications |
| ☒ Insurance Requirements | ☒ Contract Documents – Supplemental (If Applicable) |
| ☒ Textura Fee Included | ☒ Geotechnical Report (If Applicable) |
| ☒ Preliminary Construction Schedule | ☒ Hazardous Material Report (if Applicable) |
| ☒ Logistics Plan | |

Additionally, Subcontractor proposers hereby acknowledge receipt of the following addenda and/or clarifications:

ADDENDA

No. 1 Date: 5/06/26
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____

CLARIFICATIONS

No. 1 Date: 5/7/2026
No. 2 Date: 5/8/2026
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____

NAMING OF LOWER TIER SUBCONTRACTORS

Subcontractor shall provide the following list of lower tier subcontractor(s) to be utilized in the performance of its scope of work. If no lower tier subcontractors are identified, subcontractor represents that by submitting its proposal that it is self-performing all aspects of the associated scope of work.

Name: n/a Scope of Work: _____ NSCB No.: _____
Name: _____ Scope of Work: _____ NSCB No.: _____
Name: _____ Scope of Work: _____ NSCB No.: _____
Name: _____ Scope of Work: _____ NSCB No.: _____



DVBE PARTICIPATION

CORE Construction strongly encourages DVBE participation in this project.
The minimum established goal for this scope of work package is 0%.

Percentage of Total Base ("Bid") Proposal that the Subcontractor will contractually commit to utilizing certified DVBE business in the performance of the work.

0 %

Good Faith Documentation is not required if the percentage of DVBE commitment is equal to or greater than the minimum goal. If the percentage is less than the minimum goal, proposer must submit Good Faith Effort Worksheet.

SCHEDULE COMMITMENT

Subcontractor proposers are to plan and price its base ("bid") proposal to meet the schedule provided. All necessary crews, manpower, shifts, acceleration time, premiums required to meet the schedule durations, if applicable, are to be included. CORE Construction encourages that the Subcontractor proposer includes a Voluntary Alternate to provide a more "optimal" schedule duration with a reflective price if applicable.

PROPOSAL ("BID") VALUE BREAKDOWN

Subcontractor proposers should be prepared to provide a preliminary schedule of values (SOV) within 24 hours of submission. SOV should be detailed in accordance with the scope of work, contract documents, schedule, and industry best practices. Breakout labor, material, and all major equipment costs.

ALTERNATES TO BASE ("BID") PROPOSAL

If either the contract documents, or CORE Construction (will be indicated in trade specific Scope of Work) identify Alternates to be priced, Subcontractor proposer shall identify all labor, material, equipment, supervision, services, taxes, insurances, license, fees, overhead, and profit, etc. necessary or incidentally required to complete the work. Alternates identified by the contract documents or the scope of work documents may or may not be selected and should be priced accordingly.

If the Subcontractor proposer chooses to identify any voluntary alternates, either as value engineering, product substitution, and/or scope of work clarification/deviation, etc. the following lines may be used for this purpose. All required / applicable supporting documentation to support the Voluntary Alternate should be included, or noted as to follow within 24 hours, with the submission of this proposal.

ALTERNATE LISTING

ALTERNATE #01 –

Description: 062 ACT Combined Deduct

Add / Deduct (Circle One) (\$) 2,000)

Words: Two Thousand Dollars



ALTERNATE #02 –

Description: Corner Guards

Add Deduct (Circle One) (\$ 21,018)

Words: Twenty-One Thousand Eighteen Dollars

ALTERNATE #03 –

Description: _____

Add / Deduct (Circle One) (\$ _____)

Words: _____

ALTERNATE #04 –

Description: _____

Add / Deduct (Circle One) (\$ _____)

Words: _____

CERTIFICATION

By submitting this proposal, the Subcontractor is certifying the following:

- Subcontractor, at the time of submitting its proposal, is in possession of the necessary Nevada State License Board License with the appropriate classification. Subcontractor without a current NSLB license with the appropriate classification at the time of submission of this proposal will be disqualified immediately.
- Subcontractor's failure to follow the complete requirements of this Bid Package may result in disqualification.
- By qualifying any terms of the sample subcontractor agreement, the Subcontractor understands that if CORE and the Subcontractor are unable to reach mutual agreeable terms through a good faith effort than its proposal may result in disqualification.
- By signing this Proposal Form, the Subcontractor is legally authorized to commit all resources of the company and is committing to the terms and conditions stated herein. Your signature commits acceptance and compliance with all Sections, Exhibits, Addenda, Clarifications, Etc. to this Proposal Package.

On May 12th, 2026, Proposer's duly authorized officer approved and submitted this proposal.

Name of Subcontractor's Firm: M&H Building Specialties

By: (Signature): 

(Typed Name): Jason Bise

As Its: (Position/Title): Estimator

*** Provide Letter of Authorization if the person signing is not an officer of the company ***

END OF SUBCONTRACTOR PROPOSAL ("BID") FORM



Bid Proposal

May 12, 2026

To: **Core Construction**
Attn: **Dawn Duranleau**

Project: **NCSD – Tonopah High School Sports Complex**

M & H Building Specialties, Inc. is pleased to submit our proposal for the above referenced project. Our proposal is based on drawings and specifications by KNIT dated 4/20/2026, including Addendum 1, Clarification 1,2. This proposal is subject to the following inclusions, qualifications and exclusions:

Scope of Work

Metal Framing & Drywall.....	\$182,189.00
Acoustical Ceilings	\$18,981.00
FRP Panels.....	\$26,954.00
Painting & Finishes.....	\$47,135.00

TOTAL AMOUNT	\$275,259.00
---------------------	---------------------

If payment & performance bond is required, ADD 1%

ADD Alternates

1. Cornerguards	ADD \$21,018.00
-----------------	------------------------

DEDUCTIVE Alternates

1. ACT Combined deduct	DEDUCT (\$2000.00)
------------------------	---------------------------



Inclusions

Metal Framing & Drywall:

1. Frame new exterior soffits as shown
2. Frame new interior walls, ceilings and soffits as shown
3. Frame metal stud jambs and headers as shown
4. Furnish and install 6" metal backing for grab bars, toilet accessories
5. Install access doors (supplied by others)
6. Acoustical sealant at base of wall
7. Furnish and install 5/8" Type X drywall throughout
8. Furnish and install 5/8" Dens Shield at walls scheduled to receive FRP
9. Furnish and install 5/8" Dens Glass sheathing at exterior soffits
10. Level 3 finish throughout, fire tape above ceilings
11. All exposed drywall to receive splatter texture

Acoustical Ceilings:

1. Furnish and install Armstrong 2712 Dune 2 x 4 tile with standard 15/16" white grid
2. Furnish and install Armstrong 870 Cleanroom VL 2 x 4 tile with standard 15/16" white grid
3. Furnish and install two (2) wires per light fixture within ACT ceiling system
4. Based on being able to attach directly to deck above

FRP Panels:

1. Furnish and install white textured FRP panels with matching vinyl trims in Kitchen 8' AFF
2. Furnish and install drak grey textured FRP panels with matching vinyl trims in restrooms 8' AFF

Painting & Finishes:

1. Utilization of Sherwin Williams paint products
2. All painting to be done before acoustical ceilings, millwork, wood doors and fixtures are installed
3. Paint exposed drywall walls and ceilings (1 coat primer followed by finish coats)
4. Paint of hollow metal doors and frames
5. Paint of exposed deck (1 color – All items are to be installed within the open ceiling prior to painting of exposed structure)
6. Anti-graffiti coating at exterior CMU of concession/restroom building

Qualifications

1. This proposal has been priced based on a start date of 2/8/27 with a duration of 7 months
2. Work is figured to be done during normal business hours
3. All equipment, lifts and hoisting necessary to complete our scopes of work are included
4. Delegated design engineering for light gauge framing is not included
5. Layout is included for our scopes of work only



Exclusions

1. Climate control of building or site
2. Remobilization due to delays by other trades
3. Dumpsters, debris haul-off and associated fees
4. Parking fees
5. Temporary utilities for construction
6. Overtime, night or weekend work
7. Repair of damage by other trades
8. Bonding costs
9. Engineering and shop drawings for light gauge framing
10. Firesafing/firecaulking
11. Sound or thermal insulation at walls and roof structure
12. Rigid insulation or Z furring
13. Acoustic caulking at top of wall or MEP penetrations
14. Caulking and backer rod at dissimilar surfaces
15. Waterproofing membrane or vapor barrier
16. Metal flashing at any location
17. Wood framing, blocking, sub-tops or nailers for roof coping
18. Access panels
19. G90 galvanized coatings
20. Non-gauge miscellaneous steel
21. Support wires for MEP items
22. Unistrut support systems
23. Expansion joints and covers
24. Cornerguards – See alternate
25. Install of signage or graphics
26. Floor finishes or sealers
27. Painting of metal roof coping or flashing

This proposal shall be incorporated into and become a part of a standard construction contract document by addendum, attachment or exhibit for the purpose of defining inclusions, exclusions and qualifications. We reserve the right of refusal to accept any contract for scope of work less than the complete base bid total. This proposal is based on a mutually developed and agreed upon construction schedule with all activities being performed in a logical sequence. Any changes to the schedule which result in work that is out of sequence shall incur additional costs. All building lay-out control lines and elevation benchmarks and MEP locations shall be provided by the General Contractor. Any touch-up of paint after final coat will incur additional costs. This proposal provides for remediation of deficiencies in Work for one (1) Punch-list as prepared by the Owner. Any and all additional punch-list work will incur additional costs and time. M&H Building Specialties accepts no responsibility for delays or associated costs for trade damage to our finished work, MEP inspection delays, Owner changes or GC changes to the contract documents.

Nevada Contractor's License Numbers

Carpenters 0015400 Type C-3, Painters 0041010 Type C-4, and Plasterers 0051255 Type C-17, each classed as Unlimited

WE RESERVE THE RIGHT OF REFUSAL TO ACCEPT ANY CONTRACT OF SINGLE SCOPES WITHOUT BEING AWARDED METAL STUD FRAMING AND DRYWALL.

THIS PROPOSAL IS VALID FOR Thirty (30) DAYS AFTER WHICH TIME WE RESERVE THE RIGHT TO REVISE, ALTER OR AMEND THIS PROPOSAL.



Respectfully Submitted,
Jason Bise

A handwritten signature in blue ink, appearing to read 'JB' or 'Jason Bise'.

Estimator
M & H Building Specialties, Inc.