

NCSD - Tonopah High School Sports Complex
1 Ray Tennant Way, Tonopah, NV 89049, United States of America

Sent proposal: \$515,000

Submitted May 12, 2026 at 9:26 AM PDT
J.W. McClenahan Co.
1610 Marietta Way, Sparks, NV 89431 US
Chuck Beaupre | Branch Manager | +1 775-331-6700 | chuck@jwmcco.com

Alternates

Demo Wet Utilities at Abandoned Elementary School	\$239,500
New Propane Tank at Abandoned Elementary School	\$65,000

General Acknowledgments

Bid Docs - HS Sports Complex Plans	Yes
Bid Docs - Exist. ES Demo Plans	Yes

Bond Information

Payment & Performance	0.90	%
-----------------------	------	---

Attachments

 JWM Proposal.pdf (441 KB)



SUBCONTRACTOR PROPOSAL ("BID") FORM
SCOPE OF WORK: #098 PLUMBING SYSTEMS

SUBCONTRACTOR

Subcontractor's Firm Name: JW MCCLENAHAN CO.
Address: 1610 MARRIETTA WAY SPARKS NV 89431
Mailing Address City State Zip
SAME
Physical Address (If Different) City State Zip
Telephone: 775-690-7256 Fax: N/A
Contact Name: CHUCK BEAUPRE Email: CHUCK@JWMCCO.COM
State Contractor's Board No. 0069836 UNLIMITED Class Type: C-1

PROPOSAL CONDITIONS

Proposers shall include in their proposals the cost of providing all labor, material, equipment, supervision, services, taxes, insurances, license, fees, overhead, and profit, etc. necessary or incidentally required to complete the subcontractor trade scope of work including, but not limited to, the attached scope of work and clarifications in accordance with the contract documents, specifications and industry best practice.

Proposing Subcontractor confirms that it has visited the site (if necessary), read, understands, and agrees that its proposal is in compliance with all conditions defined in the Notice of Request for Proposals, attached sample Subcontractor Agreement, all insurance requirements, CORE Construction operational and safety requirements, and related Contract Documents.

Any requested changes to CORE's Subcontractor Agreement must be made in writing prior to, or at the time of submission of final pricing proposals. If no change requests are submitted, Subcontractor proposer represents that by submitting its proposal that the sample Subcontractor Agreement will be executed by Subcontractor without change or alteration.

Subcontractor proposer recognizes that time is of the essence in this proposed subcontract. Subcontractor agrees, that if awarded the subcontract hereunder, it will commence the work to be performed under the contract on the date set by the Contractor in its written Notice to Proceed, continuing the work with diligence and will complete all the work per the scheduled Contract Completion date and milestone date(s) as defined by the schedule.

It is understood that this proposal shall remain in effect, and may not be withdrawn, for a period of sixty (60) days from the date that bids are due to be received.

PROPOSAL ("BID") VALUE

Base ("Bid") Proposal: 515,000.-
Base ("Bid") Proposal Shall Not Include Cost for Bid Bond, Payment & Performance Bonds
Words: FIVE HUNDRED FIFTEEN THOUSAND



BONDING RATES & VALUE

Bid Bond Rate: -0- Project Bid Bond Value: -0-

Words: -0-

Performance & Payment (P&P) Bond Rate: 9% P&P Bond Value: _____

Words: _____

ACKNOWLEDGEMENTS

Subcontractor proposers shall acknowledge, by marking through the box of each applicable item, that the Base ("Bid") Proposal value includes receipt, review, and acceptance/inclusion of each of the following:

- | | |
|---|---|
| ☒ Notice of Request for Proposals | ☒ Contract Documents - Plans |
| ☒ Sample Subcontractor Agreement | ☒ Contract Documents - Specifications |
| ☒ Insurance Requirements | ☒ Contract Documents - Supplemental (If Applicable) |
| ☒ Textura Fee Included | ☒ Geotechnical Report (If Applicable) |
| ☒ Preliminary Construction Schedule | ☒ Hazardous Material Report (if Applicable) |
| ☒ Logistics Plan | |

Additionally, Subcontractor proposers hereby acknowledge receipt of the following addenda and/or clarifications:

ADDENDA

No. 1 Date: 05-06-2026
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____

CLARIFICATIONS

No. 1 Date: 05-06-2026
No. 2 Date: 05-07-2026
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____

NAMING OF LOWER TIER SUBCONTRACTORS

Subcontractor shall provide the following list of lower tier subcontractor(s) to be utilized in the performance of its scope of work. If no lower tier subcontractors are identified, subcontractor represents that by submitting its proposal that it is self-performing all aspects of the associated scope of work.

Name: <u>FARWEST INSULATION</u>	Scope of Work: <u>INSULATION</u>	NSCB No.: <u>67653</u>
Name: <u>PENHALL</u>	Scope of Work: <u>EXCAVATION</u>	NSCB No.: <u>37553</u>
Name: _____	Scope of Work: _____	NSCB No.: _____
Name: _____	Scope of Work: _____	NSCB No.: _____



DVBE PARTICIPATION

CORE Construction strongly encourages DVBE participation in this project.
The minimum established goal for this scope of work package is 0%.

Percentage of Total Base ("Bid") Proposal that the Subcontractor will contractually commit to utilizing certified DVBE business in the performance of the work. - 0 - %

Good Faith Documentation is not required if the percentage of DVBE commitment is equal to or greater than the minimum goal. If the percentage is less than the minimum goal, proposer must submit Good Faith Effort Worksheet.

SCHEDULE COMMITMENT

Subcontractor proposers are to plan and price its base ("bid") proposal to meet the schedule provided. All necessary crews, manpower, shifts, acceleration time, premiums required to meet the schedule durations, if applicable, are to be included. CORE Construction encourages that the Subcontractor proposer includes a Voluntary Alternate to provide a more "optimal" schedule duration with a reflective price if applicable.

PROPOSAL ("BID") VALUE BREAKDOWN

Subcontractor proposers should be prepared to provide a preliminary schedule of values (SOV) within 24 hours of submission. SOV should be detailed in accordance with the scope of work, contract documents, schedule, and industry best practices. Breakout labor, material, and all major equipment costs.

ALTERNATES TO BASE ("BID") PROPOSAL

If either the contract documents, or CORE Construction (will be indicated in trade specific Scope of Work) identify Alternates to be priced, Subcontractor proposer shall identify all labor, material, equipment, supervision, services, taxes, insurances, license, fees, overhead, and profit, etc. necessary or incidentally required to complete the work. Alternates identified by the contract documents or the scope of work documents may or may not be selected and should be priced accordingly.

If the Subcontractor proposer chooses to identify any voluntary alternates, either as value engineering, product substitution, and/or scope of work clarification/deviation, etc. the following lines may be used for this purpose. All required / applicable supporting documentation to support the Voluntary Alternate should be included, or noted as to follow within 24 hours, with the submission of this proposal.

ALTERNATE LISTING

ALTERNATE #01 -

Description: ~~ALTERNATE A~~ ALTERNATE A - DEMO WET @ ELEMENTARY SCHOOL

(Add / Deduct (Circle One) (\$ 239,500)

Words: TWO HUNDRED THIRTY NINE THOUSAND, FIVE HUNDRED.



ALTERNATE #02 -

Description: ALTERNATE B-PROPANE PIPING

Add / Deduct (Circle One) (\$ 65,000)

Words: SIXTY FIVE THOUSAND

ALTERNATE #03 -

Description: NA

Add / Deduct (Circle One) (\$ _____)

Words: _____

ALTERNATE #04 -

Description: _____

Add / Deduct (Circle One) (\$ _____)

Words: _____

CERTIFICATION

By submitting this proposal, the Subcontractor is certifying the following:

- Subcontractor, at the time of submitting its proposal, is in possession of the necessary Nevada State License Board License with the appropriate classification. Subcontractor without a current NSLB license with the appropriate classification at the time of submission of this proposal will be disqualified immediately.
- Subcontractor's failure to follow the complete requirements of this Bid Package may result in disqualification.
- By qualifying any terms of the sample subcontractor agreement, the Subcontractor understands that if CORE and the Subcontractor are unable to reach mutual agreeable terms through a good faith effort than its proposal may result in disqualification.
- By signing this Proposal Form, the Subcontractor is legally authorized to commit all resources of the company and is committing to the terms and conditions stated herein. Your signature commits acceptance and compliance with all Sections, Exhibits, Addenda, Clarifications, Etc. to this Proposal Package.

On 5-12, 2026, Proposer's duly authorized officer approved and submitted this proposal.

Name of Subcontractor's Firm: JIM McCLENNAN CO

By: (Signature): Chuck Beaupre

(Typed Name): CHUCK BEAUPRE

As Its: (Position/Title): SPARKS BRANCH MANAGER

* Provide Letter of Authorization if the person signing is not an officer of the company *

END OF SUBCONTRACTOR PROPOSAL ("BID") FORM



J.W. McClenahan

SUPPORT
BEYOND
CONSTRUCTION



SCAN ME

May 12, 2026

Dawn Duranleau
Core Construction

Job: NCSD THS Sports Field Replacement
Subj: #098 Plumbing Systems – **BASE BID**

Thank you for the opportunity to provide you with a quote on this project. We are bidding the Plumbing, per the plans and specifications prepared by KNIT, dated 04-20-2026, with Clarification 1 and 2 and addendum 1. Our scope is further outlined below:

Inclusions:

- 1) PVC DWV SCH 40 underground waste & vent piping to 5 feet out of building.
- 2) Cast iron no-hub waste and vent piping above grade.
- 3) Domestic water to 5 feet out of the building.
- 4) Condensate piping.
- 5) Install salvaged 3 compartment sink and hand sink.
- 6) Plumbing fixtures, trim and equipment.
- 7) Excavation, Bedding and Backfill.
- 8) Regular working hours 7:00 am – 3:30pm

Exclusions:

- 1) Permits, Fees, Cutting, Patching & Painting, Supplemental steel.
- 2) Any and all impacts and/or costs as a result of mold Infiltration into building.
- 3) Removal and/or disposal of asbestos or contaminated materials, if encountered.
- 4) **HVAC, Controls, Balance, Refrigeration piping.**
- 5) Fire caulking, acoustical caulking.
- 6) **Caliche Excavation.**
- 7) Roof protection, repairs, replacement.
- 8) Temporary heating or cooling.
- 9) Heat trace. (Need more information).
- 10) All electrical wiring disconnects and connections.
- 11) Housekeeping pads.

Total for Base Bid:

\$515,000.00

If you have any questions, please call at 775-530-5864.

Regards,
J. W. McClenahan Co.

Daniel Dupree
Sparks Branch Estimator

**PLUMBING AND
MECHANICAL CONTRACTORS**

2301 PALM AVENUE, SAN MATEO, CA 94403 TEL: (650) 345-1691 | FAX: (650) 345-5681
8540 YOUNGER CREEK DRIVE SUITE 1, SACRAMENTO, CA 95828 TEL: (916) 387-0303 | FAX: (916) 387-0301
1610 MARIETTA WAY, SPARKS, NV 89431 TEL: (775) 331-6700 | FAX: (775) 331-6473
CA STATE LIC. NO. 308818 | NV STATE LIC. NO. 69836, 69837, 69838



J.W. McClenahan

SUPPORT
BEYOND
CONSTRUCTION



SCAN ME

May 12, 2026

Dawn Duranleau
Core Construction

Job: NCSD Demo Tonopah Elementary School - Alternate A
Subj: #098 Plumbing Systems.

Thank you for the opportunity to provide you with a quote on this project. We are bidding the Demolition at Elementary school, per Alternate A, per the plans and specifications prepared by KNIT, dated 04-20-2026, with Clarification 1 and 2 and addendum 1. Our scope is further outlined below:

Inclusions:

- 1) Plumbing demolition as required.
- 2) Cap and safe off as required. (AD1.15 Detail 3).
- 3) Concrete Cutting and patching.
- 4) Excavation and backfill.
- 5) Salvage 3 compartment sink and hand sink.
- 6) Regular working hours 7:00 am – 3:30pm

Exclusions:

- 1) Permits, Fees, Cutting, Patching & Painting, Supplemental steel.
- 2) Any and all impacts and/or costs as a result of mold Infiltration into building.
- 3) Removal and/or disposal of asbestos or contaminated materials, if encountered.
- 4) Removal of Propane Tank and Piping. (Cap propane per AD1.11 Keynotes 16 and 20).
- 5) Temporary heating or cooling.
- 6) All electrical wiring disconnects and connections.

Total for Base Bid:

\$239,500.00

If you have any questions, please call at 775-530-5864.

Regards,
J. W. McClenahan Co.

Daniel Dupree
Sparks Branch Estimator

**PLUMBING AND
MECHANICAL CONTRACTORS**

2301 PALM AVENUE, SAN MATEO, CA 94403 TEL: (650) 345-1691 | FAX: (650) 345-5681
8540 YOUNGER CREEK DRIVE SUITE 1, SACRAMENTO, CA 95828 TEL: (916) 387-0303 | FAX: (916) 387-0301
1610 MARIETTA WAY, SPARKS, NV 89431 TEL: (775) 331-6700 | FAX: (775) 331-6473
CA STATE LIC. NO. 308818 | NV STATE LIC. NO. 69836, 69837, 69838



J.W. McClenahan

SUPPORT
BEYOND
CONSTRUCTION



SCAN ME

May 12, 2026

Dawn Duranleau
Core Construction

Job: NCSD THS - **Alternate B**
Subj: #098 Plumbing Systems

Thank you for the opportunity to provide you with a quote on this project. We are bidding the Propane piping, per the plans and specifications prepared by KNIT, dated 04-20-2026, with Clarifications 1 and 2 and addendum 1. Our scope is further outlined below:

Inclusions:

- 1) Propane piping from point 18, approximate location of new propane tank to point 22, POC at existing propane piping. (Approximately 120 feet).
- 2) Excavation, Bedding and Backfill.
- 3) Regular working hours 7:00 am – 3:30pm

Exclusions:

- 1) Permits, Fees, Cutting, Patching & Painting, Supplemental steel.
- 2) Any and all impacts and/or costs as a result of mold Infiltration into building.
- 3) Removal and/or disposal of asbestos or contaminated materials, if encountered.
- 4) Propane concrete pad. (Need more information).
- 5) Propane tank. (Tank should be purchased by owner and installed by propane gas service company).
- 6) All electrical wiring disconnects and connections.
- 7) **Caliche Excavation.**

Total for Base Bid:

\$65,000.00

If you have any questions, please call at 775-530-5864.

Regards,
J. W. McClenahan Co.

Daniel Dupree
Sparks Branch Estimator

**PLUMBING AND
MECHANICAL CONTRACTORS**

2301 PALM AVENUE, SAN MATEO, CA 94403 TEL: (650) 345-1691 | FAX: (650) 345-5681
8540 YOUNGER CREEK DRIVE SUITE 1, SACRAMENTO, CA 95828 TEL: (916) 387-0303 | FAX: (916) 387-0301
1610 MARIETTA WAY, SPARKS, NV 89431 TEL: (775) 331-6700 | FAX: (775) 331-6473
CA STATE LIC. NO. 308818 | NV STATE LIC. NO. 69836, 69837, 69838