

BOMBARD

Mechanical



3933 W. Ali Baba Lane • Las Vegas, NV 89118
Phone: 702-940-HVAC (4822) • Fax: 702-940-4833
License: #54546 • #54547

Core Construction Date:
ATTN: Michael Ruesch
7150 Cascade Valley Ct.
Las Vegas, NV 89128

5/20/2026

RE: NCSD Tonopah HS Sports Complex – Descope Clarifications

Michael,

Thanks for your time earlier this week. Here are our follow ups from the descope meeting:

Mechanical Descope Follow-up

1. T&B Domestic Water Balance - \$1,000.00 ADD
2. 2 Additional Filter Sets- \$500.00 ADD
3. Low Ambient Kit - \$3,322.00 ADD (Not Needed per Manufacturer)
4. Relocate VRF Condenser to the East - \$2,715.00 ADD

Plumbing Descope Follow-up

1. Hard dig - \$8,980.00 ADD
2. Alt. 098.01-B – New Propane Tank at Abandoned Elementary School Campus (includes the following scope for buildings 1 & 2). Propane Tank and Propane are to be furnished by others. \$100,950.00 ADD
Scope:
 - a. Excavation and backfill for underground propane piping
 - b. Concrete pad for new propane tank (20'x10'x6")
 - c. New propane piping to buildings 1 & 2 (tie into existing piping where it enters buildings 1 & 2)
 - d. Hot asphalt patch back

Sincerely,

Bombard Estimation Team
Brent Vondrak
Brian Qualls