



SUBCONTRACTOR PROPOSAL ("BID") FORM
SCOPE OF WORK: Electrical

SUBCONTRACTOR

Subcontractor's Firm Name: Quantum Electric

Address: 3151 Manzanita Ln. Elko NV 89801
Mailing Address City State Zip

Physical Address (If Different) City State Zip

Telephone: (775) 777-2000 Fax: NA

Contact Name: Joe Curry Email: curry.qe@frontier.com

State Contractor's Board No. 0092278 Class Type: C2

PROPOSAL CONDITIONS

Proposers shall include in their proposals the cost of providing all labor, material, equipment, supervision, services, taxes, insurances, license, fees, overhead, and profit, etc. necessary or incidentally required to complete the subcontractor trade scope of work including, but not limited to, the attached scope of work and clarifications in accordance with the contract documents, specifications and industry best practice.

Proposing Subcontractor confirms that it has visited the site (if necessary), read, understands, and agrees that its proposal is in compliance with all conditions defined in the Notice of Request for Proposals, attached sample Subcontractor Agreement, all insurance requirements, CORE Construction operational and safety requirements, and related Contract Documents.

Any requested changes to CORE's Subcontractor Agreement must be made in writing prior to, or at the time of submission of final pricing proposals. If no change requests are submitted, Subcontractor proposer represents that by submitting its proposal that the sample Subcontractor Agreement will be executed by Subcontractor without change or alteration.

Subcontractor proposer recognizes that time is of the essence in this proposed subcontract. Subcontractor agrees, that if awarded the subcontract hereunder, it will commence the work to be performed under the contract on the date set by the Contractor in its written Notice to Proceed, continuing the work with diligence and will complete all the work per the scheduled Contract Completion date and milestone date(s) as defined by the schedule.

It is understood that this proposal shall remain in effect, and may not be withdrawn, for a period of sixty (60) days from the date that bids are due to be received.

PROPOSAL ("BID") VALUE

Base ("Bid") Proposal: \$1,040,332.00

Base ("Bid") Proposal Shall Not Include Cost for Bid Bond, Payment & Performance Bonds

Words: One Million Forty Thousand Three Hundred Thirty Two Dollars



BONDING RATES & VALUE

Bid Bond Rate: NA Project Bid Bond Value: NA

Words: NA

Performance & Payment (P&P) Bond Rate: 1.7% **P&P Bond Value:** \$17,686.00

Words: Seventeen Thousand Six Hundred Eighty Six Dollars

ACKNOWLEDGEMENTS

Subcontractor proposers shall acknowledge, by marking through the box of each applicable item, that the Base ("Bid") Proposal value includes receipt, review, and acceptance/inclusion of each of the following:

- | | |
|---|---|
| ☒ Notice of Request for Proposals | ☒ Contract Documents - Plans |
| ☒ Sample Subcontractor Agreement | ☒ Contract Documents - Specifications |
| ☒ Insurance Requirements | ☒ Contract Documents – Supplemental (If Applicable) |
| ☒ Textura Fee Included | ☒ Geotechnical Report (If Applicable) |
| ☒ Preliminary Construction Schedule | ☒ Hazardous Material Report (if Applicable) |
| ☒ Logistics Plan | |

Additionally, Subcontractor proposers hereby acknowledge receipt of the following addenda and/or clarifications:

ADDENDA

No. 1 Date: 5/6/26
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____

CLARIFICATIONS

No. 1 Date: 5/6/26
No. 2 Date: 5/7/26
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____

NAMING OF LOWER TIER SUBCONTRACTORS

Subcontractor shall provide the following list of lower tier subcontractor(s) to be utilized in the performance of its scope of work. If no lower tier subcontractors are identified, subcontractor represents that by submitting its proposal that it is self-performing all aspects of the associated scope of work.

Name: Element Construction Scope of Work: Excavation NSCB No.: 0081096

Name: Innovative Communication Systems Scope of Work: Low Voltage NSCB No.: 0059112

Name: _____ Scope of Work: _____ NSCB No.: _____

Name: _____ Scope of Work: _____ NSCB No.: _____



DVBE PARTICIPATION

CORE Construction strongly encourages DVBE participation in this project.
The minimum established goal for this scope of work package is 0%.

Percentage of Total Base ("Bid") Proposal that the Subcontractor will contractually commit to utilizing certified DVBE business in the performance of the work.

0 %

Good Faith Documentation is not required if the percentage of DVBE commitment is equal to or greater than the minimum goal. If the percentage is less than the minimum goal, proposer must submit Good Faith Effort Worksheet.

SCHEDULE COMMITMENT

Subcontractor proposers are to plan and price its base ("bid") proposal to meet the schedule provided. All necessary crews, manpower, shifts, acceleration time, premiums required to meet the schedule durations, if applicable, are to be included. CORE Construction encourages that the Subcontractor proposer includes a Voluntary Alternate to provide a more "optimal" schedule duration with a reflective price if applicable.

PROPOSAL ("BID") VALUE BREAKDOWN

Subcontractor proposers should be prepared to provide a preliminary schedule of values (SOV) within 24 hours of submission. SOV should be detailed in accordance with the scope of work, contract documents, schedule, and industry best practices. Breakout labor, material, and all major equipment costs.

ALTERNATES TO BASE ("BID") PROPOSAL

If either the contract documents, or CORE Construction (will be indicated in trade specific Scope of Work) identify Alternates to be priced, Subcontractor proposer shall identify all labor, material, equipment, supervision, services, taxes, insurances, license, fees, overhead, and profit, etc. necessary or incidentally required to complete the work. Alternates identified by the contract documents or the scope of work documents may or may not be selected and should be priced accordingly.

If the Subcontractor proposer chooses to identify any voluntary alternates, either as value engineering, product substitution, and/or scope of work clarification/deviation, etc. the following lines may be used for this purpose. All required / applicable supporting documentation to support the Voluntary Alternate should be included, or noted as to follow within 24 hours, with the submission of this proposal.

ALTERNATE LISTING

ALTERNATE #01 –

Description: Hard Dig Alternate

☒ Add ☐ Deduct (Circle One) (\$ NA)

Words: NA



ALTERNATE #02 – 103.01

Description: Electrical Demo at Abandoned Elementary School

Add / Deduct (Circle One) (\$ 41,564.00)

Words: Forty One Thousand Five Hundred Sixty Four Dollars

ALTERNATE #03 –

Description: Remove Showlight & RGBW option form Musco poles.

Add / Deduct (Circle One) (\$ <-\$9,355.00>)

Words: -Nine Thousand Three Hundred Fifty Five Dollars

ALTERNATE #04 –

Description: Remove lights, receptacles, branch circuit conduits, and wire for Press Box

Add / Deduct (Circle One) (\$ <-\$6,144.00>)

Words: -Six Thousand One Hundred Forty Four Dollars

CERTIFICATION

By submitting this proposal, the Subcontractor is certifying the following:

- Subcontractor, at the time of submitting its proposal, is in possession of the necessary Nevada State License Board License with the appropriate classification. Subcontractor without a current NSLB license with the appropriate classification at the time of submission of this proposal will be disqualified immediately.
- Subcontractor's failure to follow the complete requirements of this Bid Package may result in disqualification.
- By qualifying any terms of the sample subcontractor agreement, the Subcontractor understands that if CORE and the Subcontractor are unable to reach mutual agreeable terms through a good faith effort than its proposal may result in disqualification.
- By signing this Proposal Form, the Subcontractor is legally authorized to commit all resources of the company and is committing to the terms and conditions stated herein. Your signature commits acceptance and compliance with all Sections, Exhibits, Addenda, Clarifications, Etc. to this Proposal Package.

On May 22, 2026, Proposer's duly authorized officer approved and submitted this proposal.

Name of Subcontractor's Firm: Quantum Electric

By: (Signature): Joe Curry

(Typed Name): Joe Curry

As Its: (Position/Title): Contracting Manager/ Owner

*** Provide Letter of Authorization if the person signing is not an officer of the company ***

END OF SUBCONTRACTOR PROPOSAL ("BID") FORM



QUANTUM ELECTRIC, LLC

3151 MANZANITA LN.
ELKO, NEVADA 89801

PHONE: (775) 777-2000

quantumelectric@frontiernet.net

TO: Core Construction

DATE: 5/22/26

ATTN: Jairo GomezFacio

RE: Tonopah High School Sports Field Replacement Revision 2

We hereby propose to complete the referenced project as follows: Electrical per drawings E000, E001, E002, E003, E004, E005, E010, E011, E012, E013, ED110, ED310, E110, E210, E300, E310, E320, & E410 dated 4/20/26 and Div. 26 & 27 specifications.

***Acknowledgement of Addenda #1 and Clarifications #1&2.**

INCLUSIONS: Items included under this proposal.

- Supply and install of building lighting and lighting controls per plans.
- Supply and install of Musco sports lighting and lighting controls per plans.
- Supply and install on new panel CB, mini-power zone panel PB, 5KVA transformer, (2) TVSS, new breakers in existing switchboard, and disconnect switches per plans.
- Remove existing power service to Concession Building, Press Box, and scoreboard.
- Remove circuiting and speakers on existing wood light poles. Remove and dispose of wood poles.
- Junction boxes and conduit to accessible ceiling for CCTV, data, and speakers. Underground conduits for data, speakers, and future fire alarm.
- Any associated conduit, wire, cable, junction boxes, wiring devices, and terminations per plans.
- Temporary power. (Temporary lighting if applicable not included).
- Supply and install CAT6A/OSP fiber between new building and existing school.
- Supply and install of new speakers and horns in Concession per plans.
- Supply and install all CAT6A and CAT6 cabling and jacks per plans.
- Remove existing pole field sound system and reinstall on new poles and in press box. (We cannot guarantee the Sound system quality since existing equipment will be reused. No existing equipment shown in pictures allows for any adjustments beyond volume).
- Install owner supplied cameras.
- Lift equipment.
- Storage container.
- Crane to stand sports light poles.
- Excavation and backfill for electrical trenching using conventional excavation equipment. Excavate around existing wood poles for removal. **Revised for 100% hard dig and dust control added.**
- Concrete for Musco pole foundations.
- Prevailing wages applied.
- Textura fee included.
- **Hard Dig Alternate 01:** Not applicable.
- **Alternate 103.01:** Electrical Demo at Elementary School. (See separate proposal).
- **Deductive Alternate 03:** Remove Showlight & RGBW option from Musco poles.
- **Deductive Alternate 04:** Remove lights, receptacles, branch circuit conduits, and wire for Press Box.

EXCLUSIONS: Items **not** included under this proposal.

- Any permit or utility fees.
- Any temperature controls.



QUANTUM ELECTRIC, LLC

3151 MANZANITA LN.
ELKO, NEVADA 89801

PHONE: (775) 777-2000

quantumelectric@frontiernet.net

-
- Any fire alarm. (Not applicable).
 - Excavation for Musco light pole foundations.
 - Configuration of new camera system and paging/intercom to work with existing system. (By NCSD).

State of Nevada Contractors License No.: **0092278**

Base Electrical Price: \$1,040,332.00

Hard Dig Alternate: Not Applicable

Alternate 103.01: \$41,564.00

Deductive Alternate 03: <-\$9,355.00>

Deductive Alternate 04: <-\$6,144.00>

OFFERED BY: _____ ACCEPTED BY: _____ DATE: _____

Joe Curry

Electrical Construction Manager / **VOID IF NOT ACCEPTED WITHIN 30 DAYS**