

NCSD - Tonopah High School Sports Complex
1 Ray Tennant Way, Tonopah, NV 89049, United States of America

Sent proposal: \$321,320

Submitted May 12, 2026 at 9:03 AM PDT
Bombard Mechanical, LLC
3933 West Ali Baba Lane, Las Vegas, NV 89118 US



Hailee Denney | Estimating | +1 702-940-4822 | estimating@bombardmechanical.com

Alternates

Evacuate Split Systems Refrigerant at Abandoned Elementary School	\$6,500
---	---------

General Acknowledgments

Bid Docs - HS Sports Complex Plans	Yes
Bid Docs - Exist. ES Demo Plans	Yes

Bond Information

Payment & Performance	0.60	%
-----------------------	------	---

Additional Information

Notes	See attached bid proposal!
-------	----------------------------

Attachments

 02.0 - Subcontractor Propos... (874 KB)
--



SUBCONTRACTOR PROPOSAL ("BID") FORM
SCOPE OF WORK: #100 HVAC & Building Controls Systems

SUBCONTRACTOR

Subcontractor's Firm Name: Bombard Mechanical

Address: 3933 W. Ali Baba Las Vegas Nevada 89118
Mailing Address City State Zip

Physical Address (If Different) City State Zip

Telephone: 702-940-4822 Fax: 702-940-4833

Contact Name: Brent Vondrak Email: brent@bombardmechanical.com

State Contractor's Board No. 0054546 & 0054547 Class Type: C-1 & C-21

PROPOSAL CONDITIONS

Proposers shall include in their proposals the cost of providing all labor, material, equipment, supervision, services, taxes, insurances, license, fees, overhead, and profit, etc. necessary or incidentally required to complete the subcontractor trade scope of work including, but not limited to, the attached scope of work and clarifications in accordance with the contract documents, specifications and industry best practice.

Proposing Subcontractor confirms that it has visited the site (if necessary), read, understands, and agrees that its proposal is in compliance with all conditions defined in the Notice of Request for Proposals, attached sample Subcontractor Agreement, all insurance requirements, CORE Construction operational and safety requirements, and related Contract Documents.

Any requested changes to CORE's Subcontractor Agreement must be made in writing prior to, or at the time of submission of final pricing proposals. If no change requests are submitted, Subcontractor proposer represents that by submitting its proposal that the sample Subcontractor Agreement will be executed by Subcontractor without change or alteration.

Subcontractor proposer recognizes that time is of the essence in this proposed subcontract. Subcontractor agrees, that if awarded the subcontract hereunder, it will commence the work to be performed under the contract on the date set by the Contractor in its written Notice to Proceed, continuing the work with diligence and will complete all the work per the scheduled Contract Completion date and milestone date(s) as defined by the schedule.

It is understood that this proposal shall remain in effect, and may not be withdrawn, for a period of sixty (60) days from the date that bids are due to be received.

PROPOSAL ("BID") VALUE

Base ("Bid") Proposal: \$321,320.00

Base ("Bid") Proposal Shall Not Include Cost for Bid Bond, Payment & Performance Bonds

Words: Three Hundred Twenty One Thousand Three Hundred Twenty and No Cents



BONDING RATES & VALUE

Bid Bond Rate: N/A Project Bid Bond Value: N/A

Words: N/A

Performance & Payment (P&P) Bond Rate: 0.60% **P&P Bond Value:** \$1,928.00

Words: One Thousand Nine Hundred Twenty Eight and No Cents

ACKNOWLEDGEMENTS

Subcontractor proposers shall acknowledge, by marking through the box of each applicable item, that the Base ("Bid") Proposal value includes receipt, review, and acceptance/inclusion of each of the following:

- | | |
|---|---|
| ☒ Notice of Request for Proposals | ☒ Contract Documents - Plans |
| ☒ Sample Subcontractor Agreement | ☒ Contract Documents - Specifications |
| ☒ Insurance Requirements | ☒ Contract Documents – Supplemental (If Applicable) |
| ☒ Textura Fee Included | ☐ Geotechnical Report (If Applicable) |
| ☒ Preliminary Construction Schedule | ☐ Hazardous Material Report (if Applicable) |
| ☐ Logistics Plan | |

Additionally, Subcontractor proposers hereby acknowledge receipt of the following addenda and/or clarifications:

ADDENDA

No. 1 Date: 5/6/26
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____

CLARIFICATIONS

No. 1 Date: 5/6/26
No. 2 Date: 5/7/26
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____

NAMING OF LOWER TIER SUBCONTRACTORS

Subcontractor shall provide the following list of lower tier subcontractor(s) to be utilized in the performance of its scope of work. If no lower tier subcontractors are identified, subcontractor represents that by submitting its proposal that it is self-performing all aspects of the associated scope of work.

Name: _____ Scope of Work: _____ NSCB No.: _____

Name: _____ Scope of Work: _____ NSCB No.: _____

Name: _____ Scope of Work: _____ NSCB No.: _____

Name: _____ Scope of Work: _____ NSCB No.: _____



DVBE PARTICIPATION

CORE Construction strongly encourages DVBE participation in this project.
The minimum established goal for this scope of work package is 0%.

Percentage of Total Base ("Bid") Proposal that the Subcontractor will contractually commit to utilizing certified DVBE business in the performance of the work.

0 %

Good Faith Documentation is not required if the percentage of DVBE commitment is equal to or greater than the minimum goal. If the percentage is less than the minimum goal, proposer must submit Good Faith Effort Worksheet.

SCHEDULE COMMITMENT

Subcontractor proposers are to plan and price its base ("bid") proposal to meet the schedule provided. All necessary crews, manpower, shifts, acceleration time, premiums required to meet the schedule durations, if applicable, are to be included. CORE Construction encourages that the Subcontractor proposer includes a Voluntary Alternate to provide a more "optimal" schedule duration with a reflective price if applicable.

PROPOSAL ("BID") VALUE BREAKDOWN

Subcontractor proposers should be prepared to provide a preliminary schedule of values (SOV) within 24 hours of submission. SOV should be detailed in accordance with the scope of work, contract documents, schedule, and industry best practices. Breakout labor, material, and all major equipment costs.

ALTERNATES TO BASE ("BID") PROPOSAL

If either the contract documents, or CORE Construction (will be indicated in trade specific Scope of Work) identify Alternates to be priced, Subcontractor proposer shall identify all labor, material, equipment, supervision, services, taxes, insurances, license, fees, overhead, and profit, etc. necessary or incidentally required to complete the work. Alternates identified by the contract documents or the scope of work documents may or may not be selected and should be priced accordingly.

If the Subcontractor proposer chooses to identify any voluntary alternates, either as value engineering, product substitution, and/or scope of work clarification/deviation, etc. the following lines may be used for this purpose. All required / applicable supporting documentation to support the Voluntary Alternate should be included, or noted as to follow within 24 hours, with the submission of this proposal.

ALTERNATE LISTING

ALTERNATE #01 –

Description: 100.01 – (ADD) – Evacuate Split Systems Refrigerant at Abandoned Elementary School Campus

Add / Deduct (Circle One) (\$ 6,500.00)

Words: Six Thousand Five Hundred and No Cents



ALTERNATE #02 –

Description: 100.02 – (DEDUCT) – COMBINE with Bid Package #098 Plumbing

Add / Deduct (Circle One) (\$ 5,000.00)

Words: Five Thousand and No Cents

ALTERNATE #03 –

Description: _____

Add / Deduct (Circle One) (\$ _____)

Words: _____

ALTERNATE #04 –

Description: _____

Add / Deduct (Circle One) (\$ _____)

Words: _____

CERTIFICATION

By submitting this proposal, the Subcontractor is certifying the following:

- Subcontractor, at the time of submitting its proposal, is in possession of the necessary Nevada State License Board License with the appropriate classification. Subcontractor without a current NSLB license with the appropriate classification at the time of submission of this proposal will be disqualified immediately.
- Subcontractor's failure to follow the complete requirements of this Bid Package may result in disqualification.
- By qualifying any terms of the sample subcontractor agreement, the Subcontractor understands that if CORE and the Subcontractor are unable to reach mutual agreeable terms through a good faith effort than its proposal may result in disqualification.
- By signing this Proposal Form, the Subcontractor is legally authorized to commit all resources of the company and is committing to the terms and conditions stated herein. Your signature commits acceptance and compliance with all Sections, Exhibits, Addenda, Clarifications, Etc. to this Proposal Package.

On May 12th, 2026, Proposer's duly authorized officer approved and submitted this proposal.

Name of Subcontractor's Firm: Bombard Mechanical

By: (Signature): 

(Typed Name): Angelo Iannucci

As Its: (Position/Title): President

*** Provide Letter of Authorization if the person signing is not an officer of the company ***

END OF SUBCONTRACTOR PROPOSAL ("BID") FORM



License: #54546 • #54547

3933 W. Ali Baba Lane • Las Vegas, NV 89118
Phone: 702-940-HVAC (4822) • Fax: 702-940-4833

CORE Construction
7150 Cascade Valley Ct,
Las Vegas, NV 89128

May 12, 2026

Phone: 702.926.1812

Tonopah High School Sports Complex
KNIT Plans Dated 4/20/2026
Addendum 1, Clarification 1 & 2

Attention: Dawn Duranleau
E-Mail: dawnduranleau@coreconstruction.com

Please accept the attached scopes as our **MECHANICAL BID** on the above referenced project:

HVAC:	\$	321,320.00
PLUMBING:	\$	390,755.00
Combined TOTAL:	\$	712,075.00

ALTERNATES

HVAC a.	Alt 100.01 - Evacuate Split Systems Refrigerant at Abandoned Elementary School	\$	6,500.00	ADD
HVAC b.	Alt 100.02 - Combine with Bid Package #098 Plumbing	\$	5,000.00	Deduct
HVAC c.		\$	-	ADD
HVAC d.		\$	-	ADD
PLBG e.	Alt 098.01-A - Demo Wet Utilities at Abandoned Elementary School Campus	\$	57,670.00	ADD
PLBG f.	Alt 098.01-B - New Propane Tank at Abandoned Elementary School Campus	\$	34,350.00	ADD
PLBG g.	Furnish and Install (40) Linear ft. of Heat Trace	\$	4,160.00	ADD
PLBG h.	Furnish and Install (2) Exterior Hose Bibb	\$	2,470.00	ADD

This price is contingent upon mutual agreement of contract and Bombard Mechanical reserves the right to rescind this proposal at any time. If you have any questions regarding this proposal, please contact us as soon as possible.
Proposal is valid for 30 days.

Please see the attached individual scopes for inclusions, exclusions and alternates.

If you have any questions regarding this proposal, please contact us as soon as possible.

Sincerely,

The Bombard Estimating Team

Brian Qualls, Jack Tippetts - Mechanical, **Plumbing**
Ann Pratt - HVAC, Mechanical, Plumbing
Mike Call, **Brent Vondrak** - HVAC



License: #54546 • #54547

3933 W. Ali Baba Lane • Las Vegas, NV 89118
Phone: 702-940-HVAC (4822) • Fax: 702-940-4833

Tonopah High School Sports Complex
KNIT Plans Dated 4/20/2026
Addendum 1, Clarification 1 & 2

May 12, 2026

Mechanical Scope

Our HVAC Scope on the above referenced project is as follows:

Inclusions:

1. HVAC Systems based on Mechanical Drawings. Includes the following:
 2. Cut, Cap and Drop Existing HVAC - Haul off by others.
 3. Equipment: F&I (6) Fan Coils, (1) Condenser, (1) Branch Selector, (5) Duct Heaters, (5) Exhaust Fans
 4. Air Distribution: F&I (28) Registers & Diffusers
 5. Supply / Return Air Duct - Insulation & Lining per Specs. Toilet- General Exhaust Duct
 6. DX (Refer) Piping - Insulation per Specs.
 7. Certified Air Balance
 8. HVAC Controls - Standalone Controls
 9. Scissor lift(s)
 10. Cut Roof Penetrations in Deck
 11. Seismic, Fire Stopping
 12. (6) Auxiliary drain pans
 13. Normal working hours: 6am to 2:30pm
 14. Equipment Lead Times: 8 Weeks for all equipment
 15. Start-Up / 1 Year Warranty
-

Clarifications:

- 1.
- 2.
- 3.
- 4.
- 5.

Scope Breakouts:

1. N/A
- 2.
- 3.
- 4.
- 5.



3933 W. Ali Baba Lane • Las Vegas, NV 89118
Phone: 702-940-HVAC (4822) • Fax: 702-940-4833

Tonopah High School Sports Complex
KNIT Plans Dated 4/20/2026
Addendum 1, Clarification 1 & 2

May 12, 2026

Plumbing Scope

Our Plumbing Scope on the above referenced project is as follows:

Inclusions:

1. Disconnect and safe off as shown on the Architectural Drawings
2. Sanitary Waste & Vent, CW, HW, Condensate piping as shown on the plumbing drawings
3. Tie-ins to existing utilities as required
4. Insulation of domestic water and condensate piping, Firestop
5. Excavation and backfill
6. Domestic water treatment
7. Seismic
8. Furnish (7) Access Panel (to be installed by others)
9. Reinstall fixtures as follows: (1) Hand Sink, (1) 3-Compartment Sink
10. Furnish and install fixtures as follows: (11) SS-1, (3) U-1, (12) WC-1, (1) DF-1
11. Furnish and install equipment as follows: (1) WH-1, (1) CP-1, (1) ET-1
12. Furnish and install specialties as follows: (6) FD-1, (3) GCO, (1) FS-2, (4) TP-1, (9) WHA, (6) WCO, (12) TMV, (6) Balancing Valve
13. Camera all 4" and larger lines to 5' outside the building
14. Normal working hours: 6am to 2:30pm
15. Warranty (1) year parts and labor

Clarifications:

1. N/A
- 2.
- 3.
- 4.
- 5.

Scope Breakouts:

1. N/A
- 2.
- 3.
- 4.
- 5.

General Exclusions

- Overtime, Premium Time, Shift Time, Multiple Mobilizations
- Fire stopping 3rd Party Inspections
- F & T rating for floor penetrations
- Fire protection / suppression systems
- Traffic and pedestrian control / protection
- Temporary and permanent dewatering
- Shoring, trench plate, barricades, and fencing
- Confined space requirements, forced air supply, "permit entry" requirements
- Fire/Life safety, Furnish Duct Detectors, Fire Dampers, Fire/Smoke Dampers
- Hood / Fan / Make-Up Air Interlocks, Starters, Disconnects, Line Voltage Electrical
- **Haul off of excess material (excavation and backfill), Patch back, Caliche break and remove**
- Core drilling, saw cutting, break and remove
- Carpentry, drywall, hole cutting, patching, painting/custom painting, monokote replace and/or repair
- Concrete, masonry, asphalt, roofing, flooring
- Structural Supports, Design, Engineering and Drawings, Deferred Engineered Submittals
- Ceiling removal/replacement, considerations for under floor access, working above existing ceiling
- Re-route of existing piping, electrical, sprinklers, structural and walls
- Seismic Engineering and Restraints, 3rd Party Commissioning
- Mechanical, Structural, Electrical Engineering, Pipe Stress Analysis
- 3rd Party Engineering of Hoisting (Crane) Plan
- Decorative Metals, General Sheet Metal, Oval Ductwork
- Roof Repair, Leveling of Existing Units
- Demolition Haul-off of waste material, dumpsters
- Shut-down and drain of existing systems, start-up of existing systems
- Existing plumbing relocations not indicated on plumbing drawings
- Temporary plumbing systems, relocation of existing Equipment/Piping
- Bathroom and kitchen accessories
- Black water / biohazard containment and disposal
- **Heat Trace, installation of heat trace**
- **Insulation for the following systems: Sanitary sewer, grease waste and storm drain piping insulation**
- Sewer and domestic water connection fees
- Beverage conduit, existing beverage conduit relocations
- Crane and man-lift, scaffolding systems
- Procurement, receiving, and setting of Food Service Equipment or Appliances
- Landscape systems, Pool / Spas, Feature systems piping and equipment
- Ice Machines, Refrigeration piping and equipment
- X-Ray / scan of concrete
- On-site and off-site utilities
- Asbestos abatement
- Temporary lighting, quick disconnects, hot taps
- Water balance (Plumbing), Water Treatment (HVAC), Duct Leakage Testing
- Code upgrades, maintenance, maintenance platforms
- Quick Ship/Build of Equipment, Manufacturer Equipment Delays
- Labor or Parts Warranty on owner/GC furnished equipment
- Acceleration for any Delays Due to Natural Disaster
- Unanticipated cost escalations, Costs due to tariffs
- Remote parking, off site storage
- Surveying
- Flow / BTU Meters
- Drip pans and associated piping
- Payment and Performance Bonds
- Fire Wrap Tops of Hoods
- Plumbing & HVAC Permit Fees
- **Note: If duct or piping coordination drawings are required, it is assumed that CAD backgrounds will be provided, at no cost, in .dwg format**