

NCSD - Tonopah High School Sports Complex

1 Ray Tennant Way, Tonopah, NV 89049, United States of America

Sent proposal: \$718,623

Submitted May 12, 2026 at 8:28 AM PDT
NorthStar Contracting Group, Inc.
5678 La Costa Canyon Ct #105, 105, Las Vegas, NV 89139, USA
Fernando Cerda | Estimator / Quantity Surveyor | +1 702-220-4848 | +1 213-276-0199 | fccerda@northstar.com

Alternates

Site Demo (Abandoned Elementary School)	\$23,342
---	----------

General Acknowledgments

Bid Docs - HS Sports Complex Plans	No
Bid Docs - Exist. ES Demo Plans	Yes

Bond Information

Payment & Performance	10,773.95	%
-----------------------	-----------	---

Attachments

-  02.0 - Subcontractor Propos... (168 KB)
-  Tonopah High School Sports ... (402 KB)



SUBCONTRACTOR PROPOSAL ("BID") FORM
SCOPE OF WORK: #002 - Abatement & Building wrecking

SUBCONTRACTOR

Subcontractor's Firm Name: Northstar Contracting Group, Inc.

Address: 5678 La Costa Canyon Court, Suite 105 Las Vegas NV 89139
Mailing Address City State Zip

Physical Address (If Different) City State Zip

Telephone: (702) 220-4848 Fax:

Contact Name: Fernando Cerda Email: FCCerda@Northstar.com

State Contractor's Board No. 0044001 Class Type: A

PROPOSAL CONDITIONS

Proposers shall include in their proposals the cost of providing all labor, material, equipment, supervision, services, taxes, insurances, license, fees, overhead, and profit, etc. necessary or incidentally required to complete the subcontractor trade scope of work including, but not limited to, the attached scope of work and clarifications in accordance with the contract documents, specifications and industry best practice.

Proposing Subcontractor confirms that it has visited the site (if necessary), read, understands, and agrees that its proposal is in compliance with all conditions defined in the Notice of Request for Proposals, attached sample Subcontractor Agreement, all insurance requirements, CORE Construction operational and safety requirements, and related Contract Documents.

Any requested changes to CORE's Subcontractor Agreement must be made in writing prior to, or at the time of submission of final pricing proposals. If no change requests are submitted, Subcontractor proposer represents that by submitting its proposal that the sample Subcontractor Agreement will be executed by Subcontractor without change or alteration.

Subcontractor proposer recognizes that time is of the essence in this proposed subcontract. Subcontractor agrees, that if awarded the subcontract hereunder, it will commence the work to be performed under the contract on the date set by the Contractor in its written Notice to Proceed, continuing the work with diligence and will complete all the work per the scheduled Contract Completion date and milestone date(s) as defined by the schedule.

It is understood that this proposal shall remain in effect, and may not be withdrawn, for a period of sixty (60) days from the date that bids are due to be received.

PROPOSAL ("BID") VALUE

Base ("Bid") Proposal: \$718,263.00

Base ("Bid") Proposal Shall Not Include Cost for Bid Bond, Payment & Performance Bonds

Words: Seven hundred eighteen thousand, two hundred sixty-three dollars and zero cents.



BONDING RATES & VALUE

Bid Bond Rate: 1.5% Project Bid Bond Value: \$10,773.95

Words: Ten thousand, seven hundred seventy-three dollars and ninety-five cents.

Performance & Payment (P&P) Bond Rate: 1.5% P&P Bond Value: \$10,773.95

Words: Ten thousand, seven hundred seventy-three dollars and ninety-five cents.

ACKNOWLEDGEMENTS

Subcontractor proposers shall acknowledge, by marking through the box of each applicable item, that the Base ("Bid") Proposal value includes receipt, review, and acceptance/inclusion of each of the following:

- | | |
|---|---|
| ☒ Notice of Request for Proposals | ☒ Contract Documents - Plans |
| ☒ Sample Subcontractor Agreement | ☒ Contract Documents - Specifications |
| ☒ Insurance Requirements | ☒ Contract Documents – Supplemental (If Applicable) |
| ☒ Textura Fee Included | ☒ Geotechnical Report (If Applicable) |
| ☒ Preliminary Construction Schedule | ☒ Hazardous Material Report (if Applicable) |
| ☒ Logistics Plan | |

Additionally, Subcontractor proposers hereby acknowledge receipt of the following addenda and/or clarifications:

ADDENDA

No. <u>01</u>	Date: <u>05/06/2026</u>
No. <u>N/A</u>	Date: <u>N/A</u>
No. <u>↓</u>	Date: <u>↓</u>
No. <u>↓</u>	Date: <u>↓</u>
No. <u>↓</u>	Date: <u>↓</u>

CLARIFICATIONS

No. <u>01</u>	Date: <u>05/06/2026</u>
No. <u>02</u>	Date: <u>05/07/2026</u>
No. <u>N/A</u>	Date: <u>N/A</u>
No. <u>↓</u>	Date: <u>↓</u>
No. <u>↓</u>	Date: <u>↓</u>

NAMING OF LOWER TIER SUBCONTRACTORS

Subcontractor shall provide the following list of lower tier subcontractor(s) to be utilized in the performance of its scope of work. If no lower tier subcontractors are identified, subcontractor represents that by submitting its proposal that it is self-performing all aspects of the associated scope of work.

Name: <u>Vovecky Enterprice Inc</u>	Scope of Work: <u>Supplies</u>	NSCB No.: <u>NV20252914NUCP</u>
Name: <u>N/A</u>	Scope of Work: <u>N/A</u>	NSCB No.: <u>N/A</u>
Name: <u>↓</u>	Scope of Work: <u>↓</u>	NSCB No.: <u>↓</u>
Name: <u>↓</u>	Scope of Work: <u>↓</u>	NSCB No.: <u>↓</u>



DVBE PARTICIPATION

CORE Construction strongly encourages DVBE participation in this project.
The minimum established goal for this scope of work package is 0%.

Percentage of Total Base ("Bid") Proposal that the Subcontractor will contractually commit to utilizing certified DVBE business in the performance of the work.

2 %

Good Faith Documentation is not required if the percentage of DVBE commitment is equal to or greater than the minimum goal. If the percentage is less than the minimum goal, proposer must submit Good Faith Effort Worksheet.

SCHEDULE COMMITMENT

Subcontractor proposers are to plan and price its base ("bid") proposal to meet the schedule provided. All necessary crews, manpower, shifts, acceleration time, premiums required to meet the schedule durations, if applicable, are to be included. CORE Construction encourages that the Subcontractor proposer includes a Voluntary Alternate to provide a more "optimal" schedule duration with a reflective price if applicable.

PROPOSAL ("BID") VALUE BREAKDOWN

Subcontractor proposers should be prepared to provide a preliminary schedule of values (SOV) within 24 hours of submission. SOV should be detailed in accordance with the scope of work, contract documents, schedule, and industry best practices. Breakout labor, material, and all major equipment costs.

ALTERNATES TO BASE ("BID") PROPOSAL

If either the contract documents, or CORE Construction (will be indicated in trade specific Scope of Work) identify Alternates to be priced, Subcontractor proposer shall identify all labor, material, equipment, supervision, services, taxes, insurances, license, fees, overhead, and profit, etc. necessary or incidentally required to complete the work. Alternates identified by the contract documents or the scope of work documents may or may not be selected and should be priced accordingly.

If the Subcontractor proposer chooses to identify any voluntary alternates, either as value engineering, product substitution, and/or scope of work clarification/deviation, etc. the following lines may be used for this purpose. All required / applicable supporting documentation to support the Voluntary Alternate should be included, or noted as to follow within 24 hours, with the submission of this proposal.

ALTERNATE LISTING

ALTERNATE #01 –

Description: Transite or asbestos containing pipe

Add / Deduct (Circle One) (\$ 53.23) (Per linear foot)

Words: Fifty-three dollars and twenty-three cents per linear foot.



ALTERNATE #02 –

Description: Demolition & site clearing at abandoned elementary school campus

Add / Deduct (Circle One) (\$ 23,342.00)

Words: Twenty-three thousand, three hundred forty-two dollars and zero cents.

ALTERNATE #03 –

Description: N/A

Add / Deduct (Circle One) (\$ N/A)

Words: N/A

ALTERNATE #04 –

Description: N/A

Add / Deduct (Circle One) (\$ N/A)

Words: N/A

CERTIFICATION

By submitting this proposal, the Subcontractor is certifying the following:

- Subcontractor, at the time of submitting its proposal, is in possession of the necessary Nevada State License Board License with the appropriate classification. Subcontractor without a current NSLB license with the appropriate classification at the time of submission of this proposal will be disqualified immediately.
- Subcontractor's failure to follow the complete requirements of this Bid Package may result in disqualification.
- By qualifying any terms of the sample subcontractor agreement, the Subcontractor understands that if CORE and the Subcontractor are unable to reach mutual agreeable terms through a good faith effort than its proposal may result in disqualification.
- By signing this Proposal Form, the Subcontractor is legally authorized to commit all resources of the company and is committing to the terms and conditions stated herein. Your signature commits acceptance and compliance with all Sections, Exhibits, Addenda, Clarifications, Etc. to this Proposal Package.

On May 12, 2026, Proposer's duly authorized officer approved and submitted this proposal.

Name of Subcontractor's Firm: Northstar Contracting Group, Inc.

By: (Signature): Trenton Manasse

(Typed Name): Trenton Manasse

As Its: (Position/Title): Vice President

*** Provide Letter of Authorization if the person signing is not an officer of the company ***

END OF SUBCONTRACTOR PROPOSAL ("BID") FORM

PROPOSAL

May 12, 2026

Bid #: DB26-094

Dawn Duranleau

CORE Construction
7150 Cascade Valley CT
Las Vegas NV 89128

Project: NCS D Tonopah High School Sports Complex
1385 W. Idaho Circle, Tonopah, NV 89049
Scope of Work: Abatement and Demolition
Bid Documents: Plans and Specs
Addenda: 1
Clarification: 1, 2

Dawn,

Thank you for the opportunity to provide our quotation for the above referenced project. We propose to furnish all labor, material, equipment and disposal necessary to perform the abatement and demolition scope of work in accordance with all existing Air Quality /E.P.A. /O.S.H.A. rules and regulations. NorthStar Contracting Group, Inc. is committed to complying with the safety, schedule, and logistical requirements of the project.

SCOPE OF WORK

NorthStar Contracting Group, Inc. will provide all labor, material, and equipment to perform the following scope of work based on Drawings by Knit dated April 20, 2026, Hazardous Materials Survey by Environmental Inspection & Control Services (EICS) dated September 19, 2023, and current site conditions:

ABATEMENT

Description of work to be performed.

Auto Shop offices	Quantity	Unit
- Remove and legal dispose tan floor tile and black mastic per survey.	600	SQFT
Top Custodial Closet		
- Remove and legal dispose smooth wall texture per survey.	1000	SQFT
All Floor tile		
- Remove and legal dispose brown floor tile and black mastic per plan.	8400	SQFT

Server Room

- Remove and legal dispose tan floor tile per survey. 1000 SQFT

Top and Bottom Floor Janitor Closets

- Remove and legal dispose tan floor tile and black mastic per survey. 1000 SQFT

Library

- Remove and legal dispose tan floor tile and black mastic per survey. 130 SQFT

Secretary's Office

- Remove and legal dispose joint compound per survey. 400 SQFT

Storage Closets and Staff Lounge

- Remove and legal dispose 12x12 floor tile, black mastic, and yellow compound per survey. 100 SQFT

Front Office Under Sheet Vinyl Flooring

- Remove and legal dispose black mastic per survey. 300 SQFT

Graphics Room Under Carpet & Floor Tile

- Remove and legal dispose black mastic per survey. 300 SQFT

All Locations With Homogenous Materials

- Remove and legal dispose yellow/black carpet mastic per survey. 2500 SQFT

All Locations With Homogenous Materials

- Remove and legal dispose 9x9 floor tile black mastic per survey. 2500 SQFT

DEMOLITION**Description of work to be performed.**

- Remove and disposal building structures, materials, equipment, and building system at abandoned elementary school per plan.
- Remove and disposal wooden shed and floor structures at building 4 per plan.
- Remove and disposal all plumbing, mechanical, and electrical equipment per plan. (Safe-off by others)
- Remove and disposal exterior wood post at building 5 per plan.
- Remove and salvage exterior steel canopy post a building 5 per plan.
- Remove and disposal exterior walkway canopies per plan.
- Sawcut and disposal as necessary per plan.
- Remove and disposal building 3 per plan slab to remain.
- Remove and disposal building 4 per plan slab to remain.
- Remove and disposal building 5 per plan slab to remain.
- Remove and disposal building 6 per plan slab to remain.
- Remove and disposal building 7 per plan slab to remain.

ALTERNATE 1

Remove and legal disposal transite pipe

ALTERNATE 2**Description of work to be performed.**

- Remove and disposal playground equipment per plan.
- Remove and disposal propane tank fence per plan.
- Remove and disposal propane tank per plan.
- Remove and disposal basketball post per plan.
- Remove and disposal fill open stem CMU walls cells with soil per plan.
- Remove and disposal cap abandoned water line per plan.

PRICING

- **Base Bid – \$ 718,263.00**
- **Alternate 1 - \$ 53.23 per square foot**
- **Alternate 2 Base Bid - \$ 23,342.00**
- **Schedule to be mutually agreed upon.**
- **Payment is Net 30.**

STATEMENTS OF QUALIFICATION

1. NorthStar Bond Rate is 1.5% (depends on bid amount) of the final contract price (if required). NorthStar is bondable for single contracts in excess of \$25,000,000.00 and the Sureties would be willing to consider larger projects.
2. NorthStar Experience Modification Rate is .69.
3. NorthStar has an A Rating on ISNet.

OWNER/AGENT RESPONSIBILITIES

The Owner and/or his designated agent is responsible for providing to NorthStar the following:

1. The owner/agent shall provide site access prior to final award for verification of existing site conditions.
2. The owner/agent shall provide a pre-demolition asbestos/environmental survey prior to the commencement of work.
3. The owner/agent shall provide the necessary owner information and EPA ID Number for Air Quality notification and disposal manifest purposes if necessary.
4. The owner/agent is to provide and install all necessary temporary fencing/protection/barricades/railings/pedestrian canopies for the duration of this scope.
5. The owner/agent is to provide and install all necessary street and/or sidewalk closures for the duration of this scope.
6. The owner/agent is responsible for termination of utilities with providing agency as necessary.
7. The owner/agent is responsible to provide safe-off as necessary to complete this scope.
8. The owner/agent shall provide water, power (including assistance to hook up temporary power), and HVAC lockout.
9. The owner/agent is responsible to provide the necessary demolition permits.
10. The owner/agent shall provide adequate staging areas for equipment and dumpsters (dock access).

11. The owner/agent shall remove of trash or tenant items, leaving the area "broom clean", prior to mobilization.
12. The owner/agent shall provide sanitary facilities.
13. The owner/agent shall designate/Identify items to remain and/or salvaged prior to NorthStar mobilization.
14. The owner/agent shall provide parking for workforce.

CONDITIONS

1. This proposal is based on NorthStar being awarded all work under one contract. Price breakdown is for accounting purposes only unless specifically authorized by NorthStar.
2. Adequate staging, laydown, and parking shall be provided for the performance of this work.
3. Areas of demolition to be uniformly dressed using on-site material only. NorthStar has not included the cost for any imports, exports, rough grading, backfill and compaction within this proposal.
4. Sewer lines will be capped at project limits. The owner/GC shall be responsible for the closeout and termination of utility lines that will be affected by this work.
5. Tree removal is limited to stump removal of up to 24 inches below adjacent grade; removal of the root system is not part of this proposal.
6. The quoted price reflects that all work will be done between normal working hours.
7. This proposal is based on one mobilization. Additional mobilizations are \$3,500.00 each.
8. All work is prevailing wage.
9. Vertical edge safety rails to be provided by others if necessary.
10. This proposal will be part of our contract and is based on the award of all work.
11. If this project is going to be using Textura for payments, we must add .3% of the proposal amount or a max of \$3,750.00 to the contract.
12. In the event change order work is to be done, an additional 2.5% will be added to all work for NorthStar CGL Insurance.
13. Retention not to exceed 5% and to be released at the completion of our scope of work.
14. All salvage belongs to NorthStar Contracting Group, Inc. unless noted otherwise on plans or specs.
15. NorthStar assumes all Slabs/Decks are to not be Post Tension construction. In the event Post Tension is encountered NorthStar can remove at an additional cost.
16. NorthStar assumes no Raft Foundation construction. In the event Raft Foundations are encountered NorthStar can remove at an additional cost.

EXCLUSIONS

Unless specifically included in the scope of work above, excluded items must be provided by others, if required, to ensure the timely completion of our work.

1. Hazardous material removal unless /other than what is specifically listed in this proposal.
2. Third Party monitoring for hazardous material work if necessary.
3. Clearance sampling for hazardous material work if required.
4. Liquidated Damages, Indemnifications and/or Consequential Damages.
5. Salvage and/or storage of any items.
6. Permits, deposits and fees other than Air Quality.

7. Removal and/or disposal of any liquid or chemical wastes left behind by former tenants.
8. Delays due to others.
9. Unforeseen conditions.
10. Marking and/or layout.
11. Survey for under slab utilities.
12. Surface preparation for new finishes.
13. Damages to or removal of leveling compounds.
14. Removal of furnishings, equipment and/or debris necessary to access our work.
15. Utility (M/E/P/S) locating, marking, disconnect, cutting and/or capping prior to demolition.
16. Support or protection of existing utilities prior to or during demolition.
17. Removal of any grade beams unless specifically noted within this proposal.
18. Removal of any secondary sub-grade slabs unless specifically noted within this proposal.
19. Removal of any caissons, piles, pile caps, and/or piers unless specifically noted within this proposal.
20. Post Tension slabs and/or decks.
21. Raft Foundations.
22. Underground (UG) utility removal or relocation.
23. Removal of Crushed Miscellaneous Base (CMB) under ac paving and/or concrete.
24. Removal of Waterproofing membranes if encountered.
25. Removal of Petromat if discovered under asphalt paving.
26. Removal of Underground Storage Tanks (USTs).
27. Installation or adjustment of fencing/protection/barricades/railings/pedestrian canopies.
28. Patch and repair of anything unless damaged by NorthStar.
29. Relocation and/or reinstallation of any items.
30. Traffic control and/or encroachment permits for offsite demolition.
31. Dewatering.
32. Trenching for other trades.
33. Earthwork.
34. Chasing of root system extending outside of root ball.
35. Removal and/or disposal of grass or other ground level vegetation.
36. Removal and/or disposal of in ground irrigation systems unless directly impacted within areas of noted demolition.
37. Installation and/or maintenance of SWPPP.
38. Protection against inclement weather.
39. Shoring and/or bracing.
40. Coring and drilling.
41. Security or guards.
42. Construction signs.
43. Parking Fees.

INSURANCE

NorthStar provides comprehensive coverage on a per project and occurrence basis for all of its lines of coverage. NorthStar's primary coverages include CGL with limits of \$5 million per occurrence/\$10 million aggregate for both ongoing and continuing operations, Automobile Liability with limits of \$2 million combined single limit for each accident and Employers' Liability with limits of \$1 million per accident. NorthStar also carries Workers Compensation policies in all states. In addition to these primary coverages NorthStar

provides Excess Liability coverage with limits of \$25 million which follows form to the CGL, Auto and Employer's Liability policies. NorthStar also carries Pollution Liability coverage in the amount of \$25M per claim and \$25M aggregate as well as Professional Liability coverage in the amount of \$5M per Occurrence/Aggregate.

Please do not hesitate to contact me with any questions or concerns at 702 220 4848 or 213 276 0199.

Respectfully submitted,

Fernando Cerda

ACCEPTANCE: The above proposal, including Scope of Work, Procedures and Terms and Conditions is hereby accepted. NorthStar Contracting Group, Inc. is authorized to proceed with the work as specified.

Accepted By:

Name

Signature

Company

Date