

NCSD - Tonopah High School Sports Complex

1 Ray Tennant Way, Tonopah, NV 89049, United States of America

Sent proposal: \$40,000

Submitted May 12, 2026 at 8:30 AM PDT

Environmental Protection Services, LLC

1601 Fairview Drive, B, Carson City, NV 89701, United States of America

Timothy Whited | Lead Estimator | +1 775-350-5040 | tim@epsnv.com

Alternates

Site Demo (Abandoned Elementary School)	\$0
---	-----

Additional Items:

BMP removal at project close-out.	\$3,225
Install: Properly embedded, EPS wire-backed silt fence anchored to steel t-post @ 6' spacing.	\$4.15
Install: Post caps.	\$4.25
Hydraulically apply: Hydro-mulch slurry containing specified seed for revegetation.	\$4,425
Hydraulically apply: Tack & mulch soil stabilization.	\$1,850
Install: Above grate inlet protection covers. *Includes gravel bags.	\$145
Commercial street sweeping. *6-hour minimum.	\$200
Water Truck Services. *6-hour minimum.	\$150
Install: Concrete washout basin. *Includes signage	\$1,750
Dispose, replace, or rebuild concrete washout basin.	\$2,150

General Acknowledgments

Bid Docs - HS Sports Complex Plans	Yes
Bid Docs - Exist. ES Demo Plans	Yes

Bond Information

Payment & Performance	2.30	%
-----------------------	------	---

Additional Information

Notes

Good morning Dawn,

Please see the attached proposal for the services EPS can provide for the NCSD - Tonopah High School Sports Complex project.

Should you have any questions or concerns, please feel free to reach out to me.

Thank you for the opportunity to bid & have a great rest of your day!

Tim Whited – Senior Estimator
Environmental Protection Services
 775.350.5040 epsnv.com

Attachments

 CORE - NCSD - Tonopah High... (252 KB)



**ENVIRONMENTAL
PROTECTION SERVICES LLC**
NVCL #071500

P.O. Box 21025 Carson City, NV 89721
T 775.220.6687 | F 775.883.4796
eps@epsnv.com | epsnv.com

PROPOSAL
BID LIMIT \$2,000,000

Proposal Submitted To:
CORE Construction

Address
7150 Cascade Valley Ct.

City State Zip
Las Vegas, NV 89128

Job Name
**PWP-CL-2026-100
NCSD - Tonopah High School Sports Complex**

Job Location
1 Ray Tennant Way Tonopah, NV 89049

Client phone / email
dawnduranleau@coreconstruction.com

ITEM #	DESCRIPTION	QUANTITY	UNIT	PRICE	EXTENSION
1	Prepare & submit: NDEP Surface area disturbance dust permit. *Excludes permit fees.	1	EA	\$ 1,850.00	\$ 1,850.00
2	Prepare & Submit: NDEP construction stormwater permit NOI *Excludes permit fees.	1	EA	\$ 850.00	\$ 850.00
3	Create SWPPP & upload documents to online portal. *Includes cloud storage fees for project duration.	1	EA	\$ 1,250.00	\$ 1,250.00
4	Install: 4x4 SWPPP & 4x8 dust signage with QR code for regulatory agency access.	1	EA	\$ 1,200.00	\$ 1,200.00
5	Weekly SWPPP inspection reports & BMP maintenance.	65	WK	\$ 450.00	\$ 29,250.00
6	Install: Properly weighted or embedded & staked fiber-roll. *Incidentals & stockpiles.	1,500	LF	\$ 3.50	\$ 5,250.00
7	Prepare & Submit: NDEP construction stormwater permit NOT at project close-out. *Excludes re-inspection fees.	1	EA	\$ 350.00	\$ 350.00
Total contract, subject to measured quantities of installed units:					\$ 40,000.00
ADD ALT 1	BMP removal at project close-out.	1	LS	\$ 3,225.00	\$ 3,225.00
ADD ALT 2	Install: Properly embedded, EPS wire-backed silt fence anchored to steel t-post @ 6' spacing.	1	LF	\$ 4.15	TBD
ADD ALT 3	Install: Post caps.	1	EA	\$ 4.25	TBD
ADD ALT 4	Hydraulically apply: Hydro-mulch slurry containing specified seed for revegetation.	1	AC	\$ 4,425.00	TBD
ADD ALT 5	Hydraulically apply: Tack & mulch soil stabilization.	1	AC	\$ 1,850.00	TBD
ADD ALT 6	Install: Above grate inlet protection covers. *Includes gravel bags.	1	EA	\$ 145.00	TBD
ADD ALT 7	Commercial street sweeping. *6-hour minimum.	1	HR	\$ 200.00	TBD
ADD ALT 8	Water Truck Services. *6-hour minimum.	1	HR	\$ 150.00	TBD
ADD ALT 9	Install: Concrete washout basin. *Includes signage	1	EA	\$ 1,750.00	TBD
ADD ALT 10	Dispose, replace, or rebuild concrete washout basin.	1	EA	\$ 2,150.00	TBD
Item #3	EPS will create an online portal accessed via QR code on the signage that contains the SWPPP, maps, and all inspection reports. This is a complete digital solution for SWPPP reporting and documentation. All inspection reports will be automatically emailed to the superintendents & subcontractors responsible for the associated corrective items.				
Item #5	Includes weekly cleaning of sediment accumulation at D.I basins & 10' each direction in gutter lines, minor maintenance of erosion control BMP's & SWPPP inspection checklists performed by certified inspector.				
Pricing Qualification:	All pricing, including any listed add alternates are based on the full scope & total contract value as presented in this proposal. Should the entire contract not proceed with all items outlined herein, individual line-item pricing is subject to adjustment by EPS. Final costs may increase to reflect changes in scope, economies of scale, mobilization requirements & overall project efficiency.				



**ENVIRONMENTAL
PROTECTION SERVICES LLC**
NVCL #071500

P.O. Box 21025 Carson City, NV 89721
T 775.220.6687 | F 775.883.4796
eps@epsnv.com | epsnv.com

PROPOSAL
BID LIMIT \$2,000,000

Proposal Submitted To:
CORE Construction

Address
7150 Cascade Valley Ct.

City State Zip
Las Vegas, NV 89128

Job Name
**PWP-CL-2026-100
NCSD - Tonopah High School Sports Complex**

Job Location
1 Ray Tennant Way Tonopah, NV 89049

Client phone / email
dawnduranleau@coreconstruction.com

Project execution will follow the terms & conditions detailed herein.

Change Orders: During the progress of the work under this Agreement, if Customer should order extra work not specified in the Agreement, Seller may require such extra work to be considered an agreement separate and aside from this Agreement and will require payment for said extra work.

Work Schedule: Work shall be completed within a reasonable time. Performance of this Agreement is subject to labor strikes, fires, acts of war or terrorism, acts of God, adverse weather conditions not reasonably anticipated, unusual delays in transportation, Providers ability to obtain materials, and/or any cause beyond Provider's control.

Excess Materials: Extra materials left over upon completion shall be deemed provider's property, and Provider may enter upon the Property's premises to remove excess material(s) at all reasonable hours.

Zoning & Permits: Customer agrees to timely furnish all information necessary to secure permits for the work called for under this Agreement, and Customer warrants the work contracted for to be in compliance with applicable state and federal regulations. Any costs for work not in the quote but required by lawful authorities to bring the work into compliance with applicable code shall be the responsibility of the Customer.

Fee Exclusions: Provider is not responsible for payment of any county, state or federal permit fee's

Personal Property: Provider is not responsible for damage to Customer's personal property left in or near the project area.

Substitutions: Should Provider be unable to obtain any material(s) specified in the agreement or any Change Order, Provider shall have the right at its sole discretion to substitute comparable materials and such substitution shall not affect the agreement price.

Completion Dates: All completion dates are estimated. Every attempt will be made to complete the work on the date(s) specified.

Risk of Loss: Risk of loss shall pass to the Customer upon delivery of materials and equipment to Customer's Property. provider shall not be responsible for any loss due to fire, theft, vandalism, and/or malicious mischief once delivered to Customer's Property. Customer shall assume all responsibility for any such loss and Customer shall maintain insurance coverage to protect against such loss.

Revegetation Disclaimer: Hydroseeding is influenced by a variety of environmental & soil conditions. Factors such as soil nutrients, seasonal precipitation patterns, freeze-thaw cycles & overall climate can significantly impact results. Individual site characteristics & maintenance practices also play a critical role in the establishment/growth of the hydroseeded areas. Temporary irrigation and soil amendments are recommended to achieve optimal results.

BMP Maintenance: Limited to weekly cleaning of sediment accumulation at D.I. basins & 10' each direction in gutter lines, minor maintenance of erosion control BMP's are limited to wind damaged BMP's under 10'. Excludes incidental damages.

Fuel Surcharge: A 6% fuel surcharge will be applied to the total invoice amount due to the significant and ongoing rise in fuel costs. This surcharge is not a base rate increase and is a temporary measure implemented to maintain service reliability. EPS will continue to monitor market conditions and may adjust or terminate this surcharge at any time.

Excludes: Dust Logs, Permit Fees, BMP Removal, Incidental Damages to BMPS, Construction Exit way, Dewatering, Water Monitoring, Staking, Layout, Landscaping, Permit Renewal Fees, Placement of Top Soil, Winter Weather Conditions, Snow Removal, Trash Removal, Storm Monitoring, Prevailing Wage/Overtime/Shiftwork, Retention, Warranty, LEED.

EPS is not liable for Dust Control or Surface Area Disturbances.

Payment Terms: NET 30; Amounts past due 30 days from date of invoice are subject to a 1.5 % finance charge per month.
Acceptance of Proposal : The above prices, specifications, and conditions are satisfactory and are hereby accepted.

Authorized Signature: _____ **Acceptance Date:** _____

ANY ITEM NOT SPECIFICALLY INCLUDED IN THIS PROPOSAL IS CONSIDERED EXCLUDED.