

NCSD - Tonopah High School Sports Complex

1 Ray Tennant Way, Tonopah, NV 89049, United States of America

Sent proposal: \$256,800

Submitted May 12, 2026 at 12:16 PM PDT
Tand Inc.
4500 Vandenberg Drive, North Las Vegas, NV 89081 US
Mike Barney | Estimating | +1 702-889-4676 | +1 702-429-9178 | mbarney@tandinc.com

Alternates

Decorative Rock Ground Cover at East Slope	\$9,500
--	---------

General Acknowledgments

Bid Docs - HS Sports Complex Plans	Yes
Bid Docs - Exist. ES Demo Plans	Yes

Bond Information

Payment & Performance	1.40	%
-----------------------	------	---

Attachments

 02.0 - Subcontractor Propos... (340 KB)



SUBCONTRACTOR PROPOSAL ("BID") FORM
SCOPE OF WORK: 016 Landscaping & Irrigation

SUBCONTRACTOR

Subcontractor's Firm Name: Tand Incorporated

Address: 4500 Vandenberg Drive. North Las Vegas NV 89081
Mailing Address City State Zip

Physical Address (If Different) City State Zip

Telephone: 702-889-4676 Fax: 702-889-8876

Contact Name: Mike Barney Email: mbarney@tandinc.com

State Contractor's Board No. 51522, 63605, 53181 Class Type: A, C-10, C-5

PROPOSAL CONDITIONS

Proposers shall include in their proposals the cost of providing all labor, material, equipment, supervision, services, taxes, insurances, license, fees, overhead, and profit, etc. necessary or incidentally required to complete the subcontractor trade scope of work including, but not limited to, the attached scope of work and clarifications in accordance with the contract documents, specifications and industry best practice.

Proposing Subcontractor confirms that it has visited the site (if necessary), read, understands, and agrees that its proposal is in compliance with all conditions defined in the Notice of Request for Proposals, attached sample Subcontractor Agreement, all insurance requirements, CORE Construction operational and safety requirements, and related Contract Documents.

Any requested changes to CORE's Subcontractor Agreement must be made in writing prior to, or at the time of submission of final pricing proposals. If no change requests are submitted, Subcontractor proposer represents that by submitting its proposal that the sample Subcontractor Agreement will be executed by Subcontractor without change or alteration.

Subcontractor proposer recognizes that time is of the essence in this proposed subcontract. Subcontractor agrees, that if awarded the subcontract hereunder, it will commence the work to be performed under the contract on the date set by the Contractor in its written Notice to Proceed, continuing the work with diligence and will complete all the work per the scheduled Contract Completion date and milestone date(s) as defined by the schedule.

It is understood that this proposal shall remain in effect, and may not be withdrawn, for a period of sixty (60) days from the date that bids are due to be received.

PROPOSAL ("BID") VALUE

Base ("Bid") Proposal: \$256,800.00

Base ("Bid") Proposal Shall Not Include Cost for Bid Bond, Payment & Performance Bonds

Words: Two hundred fifty six thousand, eight hundred dollars and zero cents.



BONDING RATES & VALUE

Bid Bond Rate: 1.4% Project Bid Bond Value: \$3,596.00

Words: Three thousand five hundred ninety-six dollars and zero cents.

Performance & Payment (P&P) Bond Rate: 1.4% P&P Bond Value: \$3,596.00

Words: Three thousand five hundred ninety-six dollars and zero cents

ACKNOWLEDGEMENTS

Subcontractor proposers shall acknowledge, by marking through the box of each applicable item, that the Base ("Bid") Proposal value includes receipt, review, and acceptance/inclusion of each of the following:

- | | |
|---|---|
| ☒ Notice of Request for Proposals | ☒ Contract Documents - Plans |
| ☒ Sample Subcontractor Agreement | ☒ Contract Documents - Specifications |
| ☒ Insurance Requirements | ☒ Contract Documents – Supplemental (If Applicable) |
| ☒ Textura Fee Included | ☒ Geotechnical Report (If Applicable) |
| ☒ Preliminary Construction Schedule | ☒ Hazardous Material Report (if Applicable) |
| ☒ Logistics Plan | |

Additionally, Subcontractor proposers hereby acknowledge receipt of the following addenda and/or clarifications:

ADDENDA

No. #1 Date: 5/6/2026
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____

CLARIFICATIONS

No. #1 Date: 5/6/2026
No. #2 Date: 5/7/2026
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____

NAMING OF LOWER TIER SUBCONTRACTORS

Subcontractor shall provide the following list of lower tier subcontractor(s) to be utilized in the performance of its scope of work. If no lower tier subcontractors are identified, subcontractor represents that by submitting its proposal that it is self-performing all aspects of the associated scope of work.

Name: _____	Scope of Work: _____	NSCB No.: _____
Name: _____	Scope of Work: _____	NSCB No.: _____
Name: _____	Scope of Work: _____	NSCB No.: _____
Name: _____	Scope of Work: _____	NSCB No.: _____



DVBE PARTICIPATION

CORE Construction strongly encourages DVBE participation in this project.
The minimum established goal for this scope of work package is 0%.

Percentage of Total Base ("Bid") Proposal that the Subcontractor will contractually commit to utilizing certified DVBE business in the performance of the work. 0 %

Good Faith Documentation is not required if the percentage of DVBE commitment is equal to or greater than the minimum goal. If the percentage is less than the minimum goal, proposer must submit Good Faith Effort Worksheet.

SCHEDULE COMMITMENT

Subcontractor proposers are to plan and price its base ("bid") proposal to meet the schedule provided. All necessary crews, manpower, shifts, acceleration time, premiums required to meet the schedule durations, if applicable, are to be included. CORE Construction encourages that the Subcontractor proposer includes a Voluntary Alternate to provide a more "optimal" schedule duration with a reflective price if applicable.

PROPOSAL ("BID") VALUE BREAKDOWN

Subcontractor proposers should be prepared to provide a preliminary schedule of values (SOV) within 24 hours of submission. SOV should be detailed in accordance with the scope of work, contract documents, schedule, and industry best practices. Breakout labor, material, and all major equipment costs.

ALTERNATES TO BASE ("BID") PROPOSAL

If either the contract documents, or CORE Construction (will be indicated in trade specific Scope of Work) identify Alternates to be priced, Subcontractor proposer shall identify all labor, material, equipment, supervision, services, taxes, insurances, license, fees, overhead, and profit, etc. necessary or incidentally required to complete the work. Alternates identified by the contract documents or the scope of work documents may or may not be selected and should be priced accordingly.

If the Subcontractor proposer chooses to identify any voluntary alternates, either as value engineering, product substitution, and/or scope of work clarification/deviation, etc. the following lines may be used for this purpose. All required / applicable supporting documentation to support the Voluntary Alternate should be included, or noted as to follow within 24 hours, with the submission of this proposal.

ALTERNATE LISTING

ALTERNATE #01 –

Description: Decorative Rock Groundcover

Add / Deduct (Circle One) (\$ \$9,500.00)

Words: Nine thousand five hundred dollars and zero cents.



ALTERNATE #02 –

Description: _____

Add / Deduct (Circle One) (\$ _____)

Words: _____

ALTERNATE #03 –

Description: _____

Add / Deduct (Circle One) (\$ _____)

Words: _____

ALTERNATE #04 –

Description: _____

Add / Deduct (Circle One) (\$ _____)

Words: _____


CERTIFICATION

By submitting this proposal, the Subcontractor is certifying the following:

- Subcontractor, at the time of submitting its proposal, is in possession of the necessary Nevada State License Board License with the appropriate classification. Subcontractor without a current NSLB license with the appropriate classification at the time of submission of this proposal will be disqualified immediately.
- Subcontractor's failure to follow the complete requirements of this Bid Package may result in disqualification.
- By qualifying any terms of the sample subcontractor agreement, the Subcontractor understands that if CORE and the Subcontractor are unable to reach mutual agreeable terms through a good faith effort than its proposal may result in disqualification.
- By signing this Proposal Form, the Subcontractor is legally authorized to commit all resources of the company and is committing to the terms and conditions stated herein. Your signature commits acceptance and compliance with all Sections, Exhibits, Addenda, Clarifications, Etc. to this Proposal Package.

On May 12th, 2026, Proposer's duly authorized officer approved and submitted this proposal.

Name of Subcontractor's Firm: Tand Incorporated

By: (Signature): 

(Typed Name): Adam Quinlan

As Its: (Position/Title): Chief Operating Officer

*** Provide Letter of Authorization if the person signing is not an officer of the company ***

END OF SUBCONTRACTOR PROPOSAL ("BID") FORM



Lic #53181 (C-10 Landscape) Lic #63605 – (C-5 Concrete) Lic#51522 (A- General Engineering)
Monetary Limit – Unlimited

Landscape Proposal

5/12/26

To: Core Construction

Project: NCSD – Tonopah High School Sports Complex
Scope: Landscape, Irrigation & Synthetic Turf

Tand Inc. hereby agrees to provide labor, materials, equipment and tools necessary to complete the Landscape and Irrigation as described below. Plans: SLA, Planting & Irrigation, dated 4/20/ 26. Clarifications #1 & 2 noted. Addenda #1 noted.

Prevailing Wage Rates Included

Landscape & Irrigation – Scope of Work:

1. Ground Treatments:
 - Discus & Shot Put Runway Mix @ 4”-5” depth
 - Pre Emergent Weed Control
2. Landscape DG @ 2” depth – Color & size to match existing (Add Alt)
3. Shot Put & Discus Recycled Rubber Edging w/ Pins
4. Temp Tree Protection:
 - Supply & Install Temp Water
 - Supply & Install Tree Protection for Trees @ South Edge of Running Track
 - 40 Man Hours for Unforseen Irrigation Repairs & Hand Watering
5. Pre Emergent Weed Control
6. 6 Month Post Install Maintenance & Warranty Period
7. Irrigation System:
 - Tie Into Existing Funtional System
 - Provide & Install Irrigation for Trees @ South Edge of Running Track
 - Mainline
 - Sleeve
 - Valves

Synthetic Turf Scope of Work:

1. 73,531 SF of Synthetic Turf – Complete Prepared Base by others
2. Includes Game Markings – Lines, Center Logo & End Zone Letters
3. Underlayment Pad & Infill
4. GMAX Test & 8 Year Insured Warranty
5. Field Groomer

Exclusions/Clarifications:

1. Rough grade to be provided and field verified at +/- 0.10 ft.
2. Tand Inc is not responsible for damages made to existing landscape caused by others. Repairs, replacement, temp irrigation and/or hand watering due to damages by others is excluded.
3. Sleeving access required prior to all hardscape.
4. This bid excludes demolition of any kind, track surfacing, hardscape, pavers, concrete curbing, site amenities & furnishings of any kind. Item not specifically listed in our proposal are excluded.
5. Full access to work area required. Staging area required.
6. Synthetic turf is being installed over prepared base by others. Subgrade, field trenching, drainage, chat base, nailer boards and related work is excluded. Per Clarification #1 a complete finish grade is provided.

Landscape & Irrigation **\$256,800.00**

Add Alterante #01 - Synthetic Turf System **\$799,600.00**

Add Alternate #02 016.02 - Decorative Rock Groundcover **\$9,500.00**

35 Ton Allowance – Color & Size to match existing

Mike Barney

Mike Barney
Landscape Estimator
Cell (702) 429-9178