

NCSD - Tonopah High School Sports Complex
1 Ray Tennant Way, Tonopah, NV 89049, United States of America

Sent proposal: \$609,151

Submitted May 12, 2026 at 12:55 PM PDT
AstroTurf Corporation
22222 North 22nd Avenue, Phoenix, AZ 85027, United States of America
Andrew Danner | Sales / Business Development | +1 602-418-8067 | andrew.danner@astroturf.com

Alternates

Track & Field Equipment	\$395,930
Storm Drainage System	\$1,034,733

General Acknowledgments

Bid Docs - HS Sports Complex Plans	Yes
Bid Docs - Exist. ES Demo Plans	Yes

Bond Information

Payment & Performance	1.50	%
-----------------------	------	---

Additional Information

Notes For clarification, our 3 numbers entered on the portal are for the turf build, track surface, and drainage system. Please call for any further clarification. Thank you.

Attachments

-  tonopah track scope letter (1... (505 KB)
-  Tonopah HS Turf Proposal.pdf (922 KB)
-  Tonopah HS - Subcontractor ... (174 KB)



SUBCONTRACTOR PROPOSAL ("BID") FORM
SCOPE OF WORK: _____

SUBCONTRACTOR

Subcontractor's Firm Name: AstroTurf
Address: 22222 N 22nd Ave Phoenix AZ 85027
Mailing Address City State Zip
(602) 418-8067
Telephone: _____ Fax: _____
Andrew Danner andrew.danner@astroturf.com
Contact Name: _____ Email: _____
0094148 A
State Contractor's Board No. _____ Class Type: _____

PROPOSAL CONDITIONS

Proposers shall include in their proposals the cost of providing all labor, material, equipment, supervision, services, taxes, insurances, license, fees, overhead, and profit, etc. necessary or incidentally required to complete the subcontractor trade scope of work including, but not limited to, the attached scope of work and clarifications in accordance with the contract documents, specifications and industry best practice.

Proposing Subcontractor confirms that it has visited the site (if necessary), read, understands, and agrees that its proposal is in compliance with all conditions defined in the Notice of Request for Proposals, attached sample Subcontractor Agreement, all insurance requirements, CORE Construction operational and safety requirements, and related Contract Documents.

Any requested changes to CORE's Subcontractor Agreement must be made in writing prior to, or at the time of submission of final pricing proposals. If no change requests are submitted, Subcontractor proposer represents that by submitting its proposal that the sample Subcontractor Agreement will be executed by Subcontractor without change or alteration.

Subcontractor proposer recognizes that time is of the essence in this proposed subcontract. Subcontractor agrees, that if awarded the subcontract hereunder, it will commence the work to be performed under the contract on the date set by the Contractor in its written Notice to Proceed, continuing the work with diligence and will complete all the work per the scheduled Contract Completion date and milestone date(s) as defined by the schedule.

It is understood that this proposal shall remain in effect, and may not be withdrawn, for a period of sixty (60) days from the date that bids are due to be received.

PROPOSAL ("BID") VALUE

\$1,005,081
Base ("Bid") Proposal: _____
Base ("Bid") Proposal Shall Not Include Cost for Bid Bond, Payment & Performance Bonds

Words: Turf Install and Track Surfacing



BONDING RATES & VALUE

Bid Bond Rate: 1.5% Project Bid Bond Value: \$15,076

Words: _____

Performance & Payment (P&P) Bond Rate: 1.5% P&P Bond Value: _____

Words: _____

ACKNOWLEDGEMENTS

Subcontractor proposers shall acknowledge, by marking through the box of each applicable item, that the Base ("Bid") Proposal value includes receipt, review, and acceptance/inclusion of each of the following:

- | | |
|---|---|
| ☒ Notice of Request for Proposals | ☒ Contract Documents - Plans |
| ☒ Sample Subcontractor Agreement | ☒ Contract Documents - Specifications |
| ☒ Insurance Requirements | ☒ Contract Documents – Supplemental (If Applicable) |
| ☒ Textura Fee Included | ☒ Geotechnical Report (If Applicable) |
| ☒ Preliminary Construction Schedule | ☒ Hazardous Material Report (if Applicable) |
| ☒ Logistics Plan | |

Additionally, Subcontractor proposers hereby acknowledge receipt of the following addenda and/or clarifications:

ADDENDA

No. #1 Date: 5/6/26
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____

CLARIFICATIONS

No. #1 Date: 5/6/26
No. #2 Date: 5/7/26
No. _____ Date: _____
No. _____ Date: _____
No. _____ Date: _____

NAMING OF LOWER TIER SUBCONTRACTORS

Subcontractor shall provide the following list of lower tier subcontractor(s) to be utilized in the performance of its scope of work. If no lower tier subcontractors are identified, subcontractor represents that by submitting its proposal that it is self-performing all aspects of the associated scope of work.

Name: J&J Construction Scope of Work: Civil Contracting NSCB No.: 27081A
Name: _____ Scope of Work: _____ NSCB No.: _____
Name: _____ Scope of Work: _____ NSCB No.: _____
Name: _____ Scope of Work: _____ NSCB No.: _____



DVBE PARTICIPATION

CORE Construction strongly encourages DVBE participation in this project.
The minimum established goal for this scope of work package is 0%.

Percentage of Total Base ("Bid") Proposal that the Subcontractor will contractually commit to utilizing certified DVBE business in the performance of the work. _____ 0 %

Good Faith Documentation is not required if the percentage of DVBE commitment is equal to or greater than the minimum goal. If the percentage is less than the minimum goal, proposer must submit Good Faith Effort Worksheet.

SCHEDULE COMMITMENT

Subcontractor proposers are to plan and price its base ("bid") proposal to meet the schedule provided. All necessary crews, manpower, shifts, acceleration time, premiums required to meet the schedule durations, if applicable, are to be included. CORE Construction encourages that the Subcontractor proposer includes a Voluntary Alternate to provide a more "optimal" schedule duration with a reflective price if applicable.

PROPOSAL ("BID") VALUE BREAKDOWN

Subcontractor proposers should be prepared to provide a preliminary schedule of values (SOV) within 24 hours of submission. SOV should be detailed in accordance with the scope of work, contract documents, schedule, and industry best practices. Breakout labor, material, and all major equipment costs.

ALTERNATES TO BASE ("BID") PROPOSAL

If either the contract documents, or CORE Construction (will be indicated in trade specific Scope of Work) identify Alternates to be priced, Subcontractor proposer shall identify all labor, material, equipment, supervision, services, taxes, insurances, license, fees, overhead, and profit, etc. necessary or incidentally required to complete the work. Alternates identified by the contract documents or the scope of work documents may or may not be selected and should be priced accordingly.

If the Subcontractor proposer chooses to identify any voluntary alternates, either as value engineering, product substitution, and/or scope of work clarification/deviation, etc. the following lines may be used for this purpose. All required / applicable supporting documentation to support the Voluntary Alternate should be included, or noted as to follow within 24 hours, with the submission of this proposal.

ALTERNATE LISTING

ALTERNATE #01 –

Description: Drainage

Add / Deduct (Circle One) (\$ 1,034,733)

Words: _____



ALTERNATE #02 –

Description: Sports Equipment

Add / Deduct (Circle One) (\$ 54,852)

Words: Football and Soccer

ALTERNATE #03 –

Description: Turn Key Track Build, Subgrade provided by CORE

Add / Deduct (Circle One) (\$ 1,851,285)

Words: _____

ALTERNATE #04 –

Description: _____

Add / Deduct (Circle One) (\$ _____)

Words: _____

CERTIFICATION

By submitting this proposal, the Subcontractor is certifying the following:

- Subcontractor, at the time of submitting its proposal, is in possession of the necessary Nevada State License Board License with the appropriate classification. Subcontractor without a current NSLB license with the appropriate classification at the time of submission of this proposal will be disqualified immediately.
- Subcontractor's failure to follow the complete requirements of this Bid Package may result in disqualification.
- By qualifying any terms of the sample subcontractor agreement, the Subcontractor understands that if CORE and the Subcontractor are unable to reach mutual agreeable terms through a good faith effort than its proposal may result in disqualification.
- By signing this Proposal Form, the Subcontractor is legally authorized to commit all resources of the company and is committing to the terms and conditions stated herein. Your signature commits acceptance and compliance with all Sections, Exhibits, Addenda, Clarifications, Etc. to this Proposal Package.

May 12

On _____, 2026, Proposer's duly authorized officer approved and submitted this proposal.

AstroTurf

Name of Subcontractor's Firm: _____

By: (Signature): Andrew Danner

Andrew Danner

(Typed Name): _____

Regional Sales Manager

As Its: (Position/Title): _____

*** Provide Letter of Authorization if the person signing is not an officer of the company ***

END OF SUBCONTRACTOR PROPOSAL ("BID") FORM

AstroTurf Corporation

THE WORLD LEADER IN SPORTS & RECREATION SURFACES



Date: May 12, 2026
Project: Tonopah High School NCSD
Location: 1 Ray Tennant Way, Tonopah, NV 89049
Scope: Install New Synthetic Turf

AstroTurf Corporation is pleased to submit the following proposal for approximately **73,800 square feet of AstroTurf® Synthetic Turf** to be installed at **Tonopah High School, Tonopah, NV**. Our quote includes all labor, materials, tools, and equipment necessary to install in-place the synthetic turf applications (in accordance with our published product specifications) and described as follows:

Synthetic Turf Field

Base Bid

AstroTurf Rhino 46oz System **\$609,151**

46-ounce, 1.625" Pile Height, Slit Film & Monofilament, New BrockFill/Sand Infill, Brockpad SP17, 6 Comm Boxes (C-BIT 1815), and GreensGroomer 920SDE

ADD-ON, Option 1

Drainage System **\$1,034,733**

"Cut" trenches and install field drainage pipe, 8" drain pipe will be utilized and placed in trenches with pond liner and 57 rock, grouted rip rap at the location where we daylight drainage pipe, 24" RCP, all trenching requirements, Install Geo fabric over the entire area to receive turf (murify 141N), 4" dynamic base rock, 2" leveling fines

ADD-ON, Option 2

Sports Equipment **\$54,852**

Provide all labor and materials required for the installation AdjustRight HS Football Goal Post (8x20), Base Plate Mounting Kit (Yellow), GoalPak Soccer Goal Safety System, Round Faced Soccer Goal, Soccer Goal External Wheel Kit (8" rubber wheels), Football Goal Post Pad with artwork.

Turf Inclusions:

- One Mobilization
- Samples, submittal information, and shop drawings as required
- Installation of selected **AstroTurf® Synthetic Turf System** by manufacturer-certified crews.
 - Inlaid markings for the sports of Football and Soccer



AN
AstroTurf Corporation
GLOBAL BRAND

2680 Abutment Rd, Dalton, GA 30721
TF (800) 723 – TURF (8873) help@astroturf.com

- Alternating Panels, Inlaid midfield logo & (14) end zone letters per rendering
- An infill of **Rubber, Silica Sand, and BrockFill** at the manufacturer-approved weights and ratios for the selected **AstroTurf® system**.
- AstroTurf Standard Eight (8) year warranty
- Cleanup and disposal of our debris into dumpsters
- Private Wages
- Pricing is based on a standard color palette
- AstroTurf employs an ASBA Certified Field Builder-Synthetic Fields on staff
- Training owner on the maintenance
- Manufacturing requires a 45-day lead time
- Performance bond
- Sales Tax

Exclusions:

- Preparation of the sub-base, and expressly excludes the condition or preparation of subgrade, and subgrade soils conditions (including expansive or subsident soils).
- Subcontractor will not be responsible or liable for any subgrade soil or soil conditions (including any moisture or compaction requirements).
- Any costs or expenses to evaluate the soil's conditions and prepare the subgrade, including excavation, compaction, re-compaction and grading, or relating or attributable to subgrade settling or movement, shall not be the responsibility of Subcontractor.
- Design and engineering fees
- Any new, repair or replacement of fencing, foul poles, concrete curb, concrete walks, asphalt, restoration. Unless stated in scope
- Any additional testing not specified in inclusions (FIH, infiltration, topographical survey, etc.)
- Removal and/or replacement of unstable or unsuitable subgrade material
- Any certification, testing, or inspection costs, other than those associated with visual base inspection
- The provision of temporary power, water or washroom facilities
- Removal, relocation or replacement of existing services and/or utilities within the project area unless stated in scope
- Demolition work (including rock blasting and removal) that may require non-standard excavation equipment and methods
- Owner is responsible for the condition of the haul route on property
- Scoreboard, player's benches, bleachers, fencing, gates, etc. unless stated in scope
- Any sports event, goals, sports netting, or any other athletic equipment applications not noted

- Price assumes staging area within 100 feet of field location. Staging area to be a minimum of 1/10th the area of the field.
- Any Liquidated Damages surcharges are excluded
- Any building permits or site inspection fees
- Pollution Liability Insurance
- Any additional custom colors, graphics, line packages, replacement panels, sports equipment, and/or maintenance equipment not stated in scope
- Fuel and freight costs will be re-calculated at the time of order shipment due to rising transportation costs. Fuel and freight costs are subject to change orders without notice.

Our proposal is submitted based on our assumption that all net payments will be received within thirty (30) days of the approval date and that final payment will be released to us within thirty (30) days of completing all final punch list items.

AstroTurf takes pride in manufacturing and providing industry-leading products made from quality materials purchased through reputable vendors for you, our VALUED CUSTOMER. Supply and demand for all construction materials and freight are as volatile as ever due to the economic climate that has affected the construction industry as a whole, from local municipalities to global communities. As a result, AstroTurf may require additional compensation for any unforeseen cost increase greater than five percent (5%) as noted from when the project was contracted to when materials are purchased and shipped from our manufacturing facilities. Any cost increase shall be documented using material quotes, supplier list prices, invoices, or receipts if requested. Any cost increases due to conditions caused by AstroTurf will be the responsibility of AstroTurf. We appreciate your understanding of the construction world that we live in and value the opportunity to provide you with our services.

Sincerely,



Andrew Danner
Regional Sales Manager
(602) 418-8067c | astroturf.com
andrew.danner@astroturf.com

AstroTurf Corporation

THE WORLD LEADER IN SPORTS & RECREATION SURFACES



Date: 5/12/27
Project: Tonopah HS Track
Scope: Track Surfacing
Track Area: 66,015 SF / 7,335 SY

Astroturf appreciates the opportunity to provide you with a proposal for **Rekortan® BS Track Surfacing** (manufactured by **Advanced Polymer Technologies**) to be installed at Tonopah High School.

Base Bid Track Surfacing

Rekortan BS (Red) = \$395,930.00

**See alternate scope and pricing below.

INCLUSIONS

- Pricing based on NCSD THS Sports Field Replacement Plans and Project Manual Vol. 1, job # 240041, issued date of 04/20/2026 and Addendum #1/clarification 1 & 2.
- **Clark County Prevailing Wage Rates** and Apprentice Utilization are included in our cost.
- Our proposed cost includes material use tax of 7.6%.
- This proposal includes one site inspection to verify that the site conditions and site work performed by others are in accordance with the requirements to install this product. If site conditions are found to not be in accordance during the first site inspection, additional inspections will be required for an additional fee.
 - Repair or patching of any existing concrete or asphalt paving to level and fix irregularities is NOT included.
- The General Contractor shall verify that all asphalt paving meets all dimensional accuracy, strength, and compaction. Notify owner of any deficiencies. Recommended compaction of asphalt and sub base is 95%. For further guidance on asphalt requirements, please consult the most recent ASBA running track construction manual.
- Installation of approximately **7,335 SY** of the selected **Rekortan® BS (Red)** track system by experienced crews.
- Standard 5-year **APT** warranty
- Track striping per plans and NFHS/NCAA standards.
- Cleanup and disposal of our debris into dumpsters
- All work must be fully accessible at one mobilization, if not additional mobilization charges may apply

EXCLUSIONS



An
AstroTurf Corporation
Company

GA sports.com 602-569-9377
TENNIS COURTS // RUNNING TRACKS // SYNTHETIC TURF
LICENSED // BONDED

AstroTurf Corporation

THE WORLD LEADER IN SPORTS & RECREATION SURFACES

AstroTurf
FIELDS

Rekortan
TRACKS

Laykold
COURTS

SYN LAWN
LANDSCAPE

- **Any bonds or bond costs. Bonds available at 1.5%**
- Additional track color options or graphics of any kind not stated in scope
- Any surfacing other than what is specified in scope of work
- Athletic equipment applications of any kind
- Any site work applications, including site demolition, drainage systems, sub-base construction, grading, trench drains, concrete apron curb or attachment board applications, and asphalt base installation. Our work begins directly on to site subcontractor provided asphalt base.
- Surface flooding of new asphalt is the responsibility of GC/owner prior to installation of new track surface
- Construction entrance and or maintenance
- All work will be suspended due to rain, temperatures not meeting manufacturer specifications, and/or high winds
- Any survey, layout, certification, testing, geotechnical reports, or inspection costs, other than what is stated in scope of work.
- Design, Engineering or Construction Drawings
- Fees and/or permits of any kind
- Locating, relocation, removal, and/or repair of any existing utilities
- Any nontypical insurance requirements; if required additional charges may incur (i.e. railroad, pollution, cyber, builders risk)
- Liquidated damages and/or actual damages due to scheduling or time constraints
- Anything not specifically included in stated scope of work
- Fuel and Freight cost will be re-calculated at time of order shipment due to rising transportation cost, fuel and freight cost are subject to change orders without notice.

ADD ALTERNATE PRICING- Turnkey Track Construction and Surfacing

- CORE to provide subgrade at proper elevations, tolerances, slope and any soils remediations.
 - All compaction testing to be provided to GA Sports prior to acceptance.
 - Construct track curbing and drainage per plans.
 - Track drainage to tie into the field drain system.
 - Provide and place 4" of ABC/Type II and compact.
 - Pave 2" lift of asphalt around the oval, d-zones and chutes.
-
- Construct (2) 10' x 10' concrete throwing pads, concrete curbing for vectors and vector DG mix.
 - Shot Put to include surface mounted ring and toe board.



An
AstroTurf Corporation
Company

GA sports.com 602-569-9377
TENNIS COURTS // RUNNING TRACKS // SYNTHETIC TURF
LICENSED // BONDED

AstroTurf Corporation

THE WORLD LEADER IN SPORTS & RECREATION SURFACES



- Discuss to include surface mounted throwing ring.
- Provide and install 7 pole discuss cage
- Provide and install (1) pole vault tray and (2) takeoff boards for long jump runways.
- Install two (2) sand pits for lj/tj runways and fill with appropriate sand.
- Install track surfacing and striping per above scope.

ADD ALTERNATE: Turnkey Track Construction and Surface Cost: \$1,851,285.00

***If track surfacing is to be installed over concrete, concrete surfaces are not to receive cure and seal products and should have a light broom finish. Concrete shall have a 75% RH value or less and allowed to cure for a minimum of 28 days prior to the installation of the track surface.*

*Our work is based on visual inspection of the existing facilities. Any survey, layout, certification, geotechnical testing, or inspections are not included in our scope of work. Per the American Sports Builder Association (ASBA), the NCAA (National College Athletic Association) tolerances are 1/4" in 10' for finished asphalt and up to 1% slope for the track oval. To confirm the existing surface meets ASBA & NFHS NCAA requirements, the above-mentioned services, or others, may be required and could result in additional cost. If such testing reveals that existing conditions do not meet requirements, **Rekortan** will provide an updated proposal outlining the additional work required.*

*Rekortan is only bound to the price, scope, schedule, and conditions of this proposal. Rekortan reserves the right, to revise this proposal prior to issuing a final, binding contract in the event the scope of the subject project changes and/or market conditions affect material or freight cost. Rekortan expressly excludes any liquidated or actual damages or material price increases caused by industry-wide shortages in materials or labor. Furthermore, this proposal contains confidential and proprietary information of **Rekortan**, and it should not be shared by you with any 3rd parties other than representatives or advisors retained by you. This proposal is valid for a period of 30 days, at which point in time material and freight costs may be re-calculated and are subject to change. Thank you for the opportunity to provide this proposal. We look forward to working with you!*

Submitted By:

Justin Fudge

Account Executive

(602) 571-5809

Justin.fudge@astroturf.com



An
AstroTurf Corporation
Company

GA sports.com 602-569-9377
TENNIS COURTS // RUNNING TRACKS // SYNTHETIC TURF
LICENSED // BONDED

AstroTurf Corporation

THE WORLD LEADER IN SPORTS & RECREATION SURFACES

AstroTurf.
FIELDS

Rekortan
TRACKS

Laykold
COURTS

SYN LAWN
LANDSCAPE



An
AstroTurf Corporation
Company

GAsports.com 602-569-9377
TENNIS COURTS // RUNNING TRACKS // SYNTHETIC TURF
LICENSED // BONDED